| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 111 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : MAIN STEET
CALL ORDER @ 111 CONTRACT ID : R -24323-A COUNTI ES : LAWRENCE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 08/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99470147
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-2065425 | NFRASTRUCTURE SYSTEMS | NC. $ 914, 243. 10 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC $ 939, 310. 16 102. 7418%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 970, 333. 10 106. 1351%
4 54-1342714 TR COUNTY BUI LDERS CO $ 981, 909. 13 107. 4013%
5  35-1418333 ROCGERS GROUP, | NC. $ 1,085,089.20 118. 6871%
6  35-0918397 RI ETH RI LEY CONSTRUCTI CN $ 1,137,900.00 124. 4636%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : Q188001
SET- AS| DE :

VENDOR RANKI NG :

m
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 360, 063. 72 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, | NG $ 385, 261. 67 106. 9981%
3 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 387, 586. 16 107. 6437%
4  35-1917625 M LESTONE CONTRACTORS, L. P. $ 397, 650. 00 110. 4387%
| (1) 35-1912582 | (2) 35-1381845 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NG HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105- 06790 5.000 MOS | 1210. 00000 6050. 00| 1200. 00000 6000. 00| 1200. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP|  17200. 00000 17200.00|  16000. 00000 16000. 00]  15750. 00000 15750. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  16500. 00000 16500. 00|  20000. 00000 20000. 00]  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 9500. 00000 9500. 00| 6000. 00000 6000. 00|  13500. 00000 13500. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 27.000 n2 | 22. 00000 594. 00| 35. 00000 945. 00| 25. 00000 675. 00
PAVEMENT, REMOVE | | |
0006 202-02271 2.000 EACH 275. 00000 550. 00| 400. 00000 800. 00| 500. 00000 1000. 00
HEADWALL, REMOVE | | |
0007 202-02278 60.000 m | 16. 50000 990. 00| 15. 00000 900. 00| 15. 00000 900. 00
CURB, CONCRETE, REMOVE [ |
0008 202- 51328 LUMP| 2200. 00000 2200. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-52710 23.500 n2 | 16. 50000 387. 75| 10. 00000 235. 00| 15. 00000 352. 50
S| DEWALK, CONCRETE, REMOVE | |
0010 202- 60820 98.000 n2 | 14. 30000 1401. 40| 15. 50000 1519. 00| 5. 00000 490. 00
SURFACE M LLI NG ASPHALT | | |
0011 202-91385 1.000 EACH 550. 00000 550. 00| 200. 00000 200. 00| 350. 00000 350. 00
I NLET, REMOVE | | |
0012 202- 96133 10.000 m | 22. 00000 220. 00| 40. 00000 400. 00| 50. 00000 500. 00
Pl PE, REMOVE | | |
0013 203- 02000 235.000 n8 | 22. 00000 5170. 00| 50. 00000 11750. 00| 100. 00000 23500. 00
EXCAVATI ON,  COMVON | | |
0014 205- 02224 1300. 000 [ 5. 61000 7293. 00| 6. 00000 7800. 00| 5. 10000 6630. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 131 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1381845 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NC HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 205- 02234 1.000 EACH 66. 00000 66. 00| 69. 00000 69. 00| 60. 00000 60. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0016 205- 02236 5.000 EACH 66. 00000 330. 00| 69. 00000 345. 00| 60. 00000 300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ [
0017 211- 02060 178.000 nB | 28. 60000 5090. 80| 22.00000 3916. 00| 35. 00000 6230. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 305- 05204 16.500 My | 126. 50000 2087. 25| 126. 50000 2087. 25| 120. 00000 1980. 00
HMVA FOR PATCHI NG | | [
0019 402- 05468 401.000 My | 51. 70000 20731. 70| 51. 70000 20731. 70| 50. 00000 20050. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0020 402-05474 802.000 My | 44, 00000 35288. 00| 44. 00000 35288. 00| 42. 00000 33684. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05475 246.000 My | 59. 40000 14612. 40| 59. 40000 14612. 40| 57. 00000 14022. 00
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0022 402-05477 365.000 My | 64. 90000 23688. 50| 64. 90000 23688. 50| 62. 00000 22630. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05495 24,000 My | 82. 50000 1980. 00| 82. 50000 1980. 00| 78. 00000 1872. 00
HVA WEDGE AND LEVEL | | [
0024 406- 05520 3.750 M | 206. 80000 775. 50| 210. 00000 787. 50| 200. 00000 750. 00
ASPHALT FOR TACK COAT | | [
0025 601-01700 1.000 EACH 2123. 00000 2123. 00| 1955. 00000 1955. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0026 601- 02565 38.100 m | 45. 10000 1718. 31| 40. 50000 1543. 05| 42. 00000 1600. 20
GUARDRAI L, WBEAM 3.810 m SPACI NG | | |
0027 601- 02636 22.860 m | 70. 40000 1609. 34| 60. 00000 1371. 60| 65. 00000 1485. 90
GUARDRAI L, W BEAM NESTED | | [
0028 601- 06037 1.000 EACH 929. 50000 929. 50| 775. 00000 775. 00| 900. 00000 900. 00
GUARDRAI L END TREATMENT, | | | |
0029 601-61390 2.000 EACH 52. 80000 105. 60| 35. 00000 70. 00| 50. 00000 100. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | [
0030 604- 06069 10.500 n2 | 110. 00000 1155. 00| 45. 00000 472. 50| 150. 00000 1575. 00
CURB RAMP, CONCRETE | | |
0031 604-91531 24.000 n2 | 77.00000 1848. 00| 30. 00000 720. 00| 70. 00000 1680. 00
SI DEWALK, CONCRETE, 100 mm | | |
0032 605- 06155 72.000 m | 55. 00000 3960. 00| 50. 00000 3600. 00| 65. 00000 4680. 00
CURB AND GUTTER, CONCRETE, MDI FI ED | | |
0033 605-94082 4.000 EACH 550. 00000 2200. 00| 650. 00000 2600. 00| 750. 00000 3000. 00

CURB TURNOUT, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1381845 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NC HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 605- 95486 803.000 m | 44, 00000 35332. 00| 46. 00000 36938. 00| 35. 00000 28105. 00
CURB AND GUTTER, ROLLED, CONCRETE | | |
0035 607-06375 5.100 m | 198. 00000 1009. 80| 150. 00000 765. 00| 550. 00000 2805. 00
PAVED SIDE DI TCH, J | | [
0036 611- 05330 821.800 n2 | 55. 00000 45199. 00| 40. 00000 32872. 00| 42. 00000 34515. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0037 611-95023 8.000 EACH 220. 00000 1760. 00| 175. 00000 1400. 00| 275. 00000 2200. 00
MAI LBOX ASSEMBLY, RESET | | |
0038 616- 06395 87.500 n2 | 27.50000 2406. 25| 25. 00000 2187. 50| 50. 00000 4375. 00
Rl PRAP | | |
0039 621-01004 1.000 EACH 660. 00000 660. 00| 660. 00000 660. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621-01853 1900.000 n2 | 1. 10000 2090. 00| 1. 10000 2090. 00| 1. 00000 1900. 00
MULCHED SEEDI NG GRASS, 1 | |
0041 621-06570 190.000 nB8 | 37. 40000 7106. 00| 20. 00000 3800. 00| 30. 00000 5700. 00
TOP SO L [ [ [
0042 622-05625 5.000 EACH 220. 00000 1100. 00| 220. 00000 1100. 00| 200. 00000 1000. 00

PLANT, CONI FEROUS EVERGREEN, CONE, |
BROAD UPRI GHT, OVER 1200 TO 1800 mm

I
I |
0043 715- 05149 210.300 m | 60. 50000 12723. 15] 82. 00000 17244. 60| 65. 00000 13669. 50
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [
0044 715- 05151 25.200 m | 66. 00000 1663. 20| 100. 00000 2520. 00| 98. 00000 2469. 60
PIPE, TYPE 2, CIROULAR 375 nm [ | |
0045 715- 05152 2.500 m | 110. 00000 275. 00| 124. 00000 310. 00| 140. 00000 350. 00
PIPE, TYPE 2, CIROCULAR 450 nm [ [ |
0046 715- 05154 2.500 m | 110. 00000 275. 00| 140. 00000 350. 00| 380. 00000 950. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |
0047 715- 05435 3.600 m | 38. 50000 138. 60| 40. 00000 144. 00| 125. 00000 450. 00
Pl PE, UNDERDRAI N QUTLET, 100 nm | | |
0048 715- 44240 0.100 n8 | 660. 00000 66. 00| 4000. 00000 400. 00| 5000. 00000 500. 00
CONCRETE, A, STRUCTURES [ |
0049 715- 46000 1.000 EACH 330. 00000 330. 00| 300. 00000 300. 00 500. 00000 500. 00
Pl PE END SECTION, 300 mm | | |
0050 715- 46010 1.000 EACH 385. 00000 385. 00| 350. 00000 350. 00| 500. 00000 500. 00
Pl PE END SECTION, 450 mm | | |
0051 715- 46020 1.000 EACH 495. 00000 495. 00| 425. 00000 425. 00| 500. 00000 500. 00
PI PE END SECTION, 600 mm | | |
0052 718- 34000 1231. 800 | 6. 60000 8129. 88 16. 50000 20324. 70| 8. 00000 9854. 40

m
Pl PE, UNDERDRAI N, PERFCRATED, 1.32 mm | | |
150 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 131 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1912582 | (2) 35-1381845 | (3) 35-0999231
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NC HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 718-52610 199.000 nB | 33. 00000 6567. 00| 28. 00000 5572. 00| 48. 00000 9552. 00
AGGREGATE FOR UNDERDRAI NS | | |
0054 718-99153 2290.500 n2 | 1. 65000 3779. 33| 1. 50000 3435. 75| 1. 25000 2863. 13
GEOTEXTI LES FOR UNDERDRAI N | | [
0055 720-01282 1.000 EACH| 1210. 00000 1210. 00| 1100. 00000 1100. 00| 1700. 00000 1700. 00
I NLET, J, MODIFIED | | [
0056 720- 45030 1.000 EACH| 1210. 00000 1210. 00| 1000. 00000 1000. 00| 1100. 00000 1100. 00
I NLET, E7 | | |
0057 720- 45070 3.000 EACH 1650. 00000 4950. 00| 1600. 00000 4800. 00| 1850. 00000 5550. 00
I NLET, P12A | | |
0058 720- 45075 1.000 EACH| 1430. 00000 1430. 00| 1400. 00000 1400. 00| 1800. 00000 1800. 00
I NLET, R13 | | |
0059 720- 45410 3.000 EACH 1375. 00000 4125. 00| 1400. 00000 4200. 00| 1700. 00000 5100. 00
MANHOLE, C4 | | |
0060 720-98013 6.000 EACH 1320. 00000 7920. 00| 1100. 00000 6600. 00| 1500. 00000 9000. 00
INLET, M, MODIFIED | | |
0061 801- 06606 12.000 EACH 82. 50000 990. 00| 76. 00000 912. 00| 100. 00000 1200. 00
BARRI CADE, 111B | | [
0062 801- 06625 15.000 EACH 99. 00000 1485. 00| 75. 00000 1125. 00| 75. 00000 1125. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0063 801- 06640 14.000 EACH 66. 00000 924. 00| 68. 00000 952. 00| 75. 00000 1050. 00
CONSTRUCTI ON SI GN, A | | [
0064 801-06775 LUWP| 9400. 00000 9400. 00| 35000. 00000 35000. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C |
0065 802-05701 23.900 m | 42. 90000 1025. 31 29. 00000 693. 10| 28. 00000 669. 20
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | |
BASE | [
0066 802- 76025 2.881 n2 | 308. 00000 887. 35 350. 00000 1008. 35| 325. 00000 936. 33
I

I

I

I

|

SIGN, SHEET, ENCAPSULATED LENS W TH |

LEGEND, 2.03 nm THI CKNESS | |

0067 802-96915 LUWP| 2145. 00000 2145. 00|
SI GN, RELOCATE | | I

I

I

I

II

|

I

|

100. 00000 100. 00| 100. 00000 100. 00
0068 808- 06706 10.700 m | 13. 20000 141. 24 13. 80000 147. 66| 28. 00000 299. 60
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | |
mm I I
0069 808-06713 919.000 m | 0. 44000 404. 36 0. 45000 413. 55| 0. 80000 735. 20
LI NE, PAINT, SCLID, WVH TE, 100 mm | |
0070 808- 75245 1292.000 m | 1. 10000 1421. 20 1. 13000 1459. 96| 1. 25000 1615. 00
LI NE, THERMOPLASTIC, SOLID, YELLOWN | |
100mm | |
SECTI ON TOTALS | $ 360, 063. 72| $ 385, 261. 67| $ 387, 586. 16
------------------------------------------ B

CONTRACT TOTALS [ $ 360, 063. 72| $ 385, 261. 67| $ 387, 586. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ROAD REHABI LI TATI ON
I I I
0001 105-06790 5.000 MXS | 2229. 20000 11146. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 17220. 00000 17220. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 19500. 00000 19500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9442. 11000 9442. 11| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-02240 27.000 n2 | 69. 10000 1865. 70| |
PAVEMENT, REMOVE | | [
0006 202-02271 2.000 EACH 524. 42000 1048. 84| |
HEADWALL, REMOVE | | |
0007 202-02278 60.000 m | 20. 45000 1227. 00| |
CURB, CONCRETE, REMOVE [ [ [
0008 202-51328 LUWP| 1051. 77000 1051. 77| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-52710 23.500 n2 | 34. 08000 800. 88| |
S| DEWALK, CONCRETE, REMOVE | | [
0010 202-60820 98.000 n2 | 20. 05000 1964. 90| |
SURFACE M LLI NG, ASPHALT | [ [
0011 202-91385 1.000 EACH 359. 85000 359. 85|
I NLET, REMOVE | [ [
0012 202-96133 10.000 m | 55. 92000 559. 20|
Pl PE, REMOVE | | |
0013 203- 02000 235.000 nB8 | 194. 50000 45707. 50| |
EXCAVATI ON, COVMON | | |
0014 205- 02224 1300.000 m | 5. 36000 6968. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0015 205- 02234 1.000 EACH 63. 00000 63. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0016 205- 02236 5.000 EACH| 63. 00000 315. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0017 211- 02060 178.000 nB8 | 23. 56000 4193. 68| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 305- 05204 16.500 My | 103. 74000 1711. 71| |
I

HVA FOR PATCHI NG | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 131 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 402- 05468 401.000 My | 42. 35000 16982. 35|
HVA BASE 25.0 mm MAI NLI NE | |
0020 402- 05474 802.000 My | 35. 42000 28406. 84
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [
0021 402- 05475 246.000 My | 46. 40000 11414. 40|
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | |
0022 402- 05477 365.000 My | 53. 71000 19604. 15|
HVA SURFACE 9.5 nm MAI NLI NE | |
0023 402- 05495 24.000 My | 67. 09000 1610. 16
HVA WEDGE AND LEVEL | |
0024 406- 05520 3.750 My | 168. 59000 632. 21|
ASPHALT FOR TACK COAT | |
0025 601-01700 1.000 EACH 1995. 00000 1995. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | [
0026 601- 02565 38.100 m | 61. 95000 2360. 30|
GUARDRAI L, WBEAM 3.810 m SPACI NG | |
0027 601- 02636 22.860 m | 82. 95000 1896. 24|
GUARDRAI L, W BEAM NESTED | [
0028 601- 06037 1.000 EACH 945. 00000 945. 00|
0029 601- 61390 2.000 EACH 51. 45000 102. 90|

GUARDRAI L TERM NAL END SECTI ON, CURVED, | |
SI NGLE FACE, GALVAN ZED | |

0030 604- 06069 10.500 n2 | 83. 80000 879. 90|
CURB RAMP, CONCRETE | |
0031 604- 91531 24.000 n2 | 38. 60000 926. 40
SI DEWALK, CONCRETE, 100 mm | |
0032 605- 06155 72.000 m | 43.39000 3124. 08|
CURB AND GUTTER CONCRETE, MODI FI ED | |
0033 605- 94082 4.000 EACH 597. 82000 2391. 28|
CURB TURNOUT, CONCRETE | |
0034 605- 95486 803.000 m | 32. 47000 26073. 41|
CURB AND GUTTER, ROLLED, CONCRETE | |
0035 607- 06375 5.100 m | 240. 80000 1228. 08|
PAVED SI DE DI TCH, J | |
0036 611- 05330 821.800 n2 | 71. 27000 58569. 69|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |
0037 611-95023 8.000 EACH| 115. 09000 920. 72|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
GUARDRAI L END TREATMENT, | | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

MAI LBOX ASSEMBLY, RESET | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0038 616- 06395 87.500 n2 | 39. 36000 3444. 00|
Rl PRAP | [
0039 621- 01004 1.000 EACH 630. 00000 630. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0040 621- 01853 1900.000 n2 | 1. 34000 2546. 00|
MULCHED SEEDI NG GRASS, 1 | |
0041 621- 06570 190.000 n8 | 9. 66000 1835. 40|
TOP SO L [ [
0042 622- 05625 5.000 EACH 210. 00000 1050. 00|

PLANT, CONI FEROUS EVERGREEN, CONE, | |
BROAD UPRI GHT, OVER 1200 TO 1800 mm [

|

I

|

I

|

I

I

I

I

I

| |

0043 715- 05149 210.300 m | 97. 51000 20506. 35| |
PIPE, TYPE 2, O RCULAR 300 mm | | |
0044 715-05151 25.200 m | 137. 61000 3467. 77 |
PIPE, TYPE 2, O RCULAR 375 mm | | |
0045 715- 05152 2.500 m | 184. 00000 460. 00| |
PIPE, TYPE 2, O RCULAR 450 mm | | |
0046 715- 05154 2.500 m | 202. 80000 507. 00| |
PIPE, TYPE 2, O RCULAR 600 mm | | |
0047 715- 05435 3.600 m | 47. 25000 170. 10| |
Pl PE, UNDERDRAI N QUTLET, 100 nm | | |
0048 715- 44240 0.100 n8 | 1497. 40000 149. 74| |
CONCRETE, A, STRUCTURES | | |
0049 715- 46000 1.000 EACH 378. 67000 378. 67| |
PI PE END SECTION, 300 mm | | |
0050 715- 46010 1.000 EACH 446. 98000 446. 98| |
Pl PE END SECTI ON, 450 mm | | |
0051 715- 46020 1.000 EACH 533. 84000 533. 84| |
PI PE END SECTI ON, 600 mm | | |
0052 718- 34000 1231.800 m | 9. 13000 11246. 33| |
Pl PE, UNDERDRAI N, PERFORATED, 1.32 nm | | |
150 nm | | |
0053 718- 52610 199.000 n8 | 37. 80000 7522. 20| |
AGGREGATE FOR UNDERDRAI NS | | |
0054 718-99153 2290.500 12 | 2.07000 4741. 34| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0055 720- 01282 1.000 EACH 1388. 10000 1388. 10| |
INLET, J, MODIFIED | | |
0056 720- 45030 1.000 EACH 660. 54000 660. 54] |
I

I NLET, E7 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 131 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 359, 435. 63 ROUTE :
CALL ORDER © 131 CONTRACT ID : R -25030-B COUNTI ES : PUTNAM
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 720- 45070 3.000 EACH| 1215. 62000 3646. 86|
I NLET, P12A | [
0058 720- 45075 1.000 EACH 2341. 53000 2341. 53|
I NLET, RL3 | |
0059 720- 45410 3.000 EACH 834. 44000 2503. 32
MANHOLE, C4 | |
0060 720- 98013 6.000 EACH 811. 63000 4869. 78|
INLET, M, MODIFIED | |
0061 801- 06606 12.000 EACH 63. 00000 756. 00|
BARRI CADE, |11B | |
0062 801- 06625 15.000 EACH| 89. 25000 1338. 75|
DETOUR ROUTE MARKER ASSEMBLY | |
0063 801- 06640 14.000 EACH 69. 30000 970. 20|
CONSTRUCTI ON SIGN, A | |
0064 801- 06775 LUMP|  10234. 86000 10234. 86
MAI NTAI NI NG TRAFFI C | |
0065 802- 05701 23.900 m |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0066 802- 76025 2.881 n2 | 316. 15000 910. 83
I

SI GN, SHEET, ENCAPSULATED LENS W TH

|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
26. 25000 627. 38| |
I
|
I
LEGEND, 2.03 nm TH CKNESS | | I
I

|

I

I

I

I

I

I

I

I

0067 802- 96915 LUMP| 42. 00000 42. 00|
SI GN, RELOCATE | |
0068 808- 06706 10.700 m | 19. 43000 207. 90|
LINE, THERMOPLASTIC, SOLID, WH TE, 600 | |
mm I I
0069 808- 06713 919.000 m | 0. 74000 680. 06|
LINE, PAINT, SOLID, VH TE, 100 nm | |
0070 808- 75245 1292.000 m | 1. 26000 1627. 92|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100nm | |
SECTI ON TOTALS | $ 397, 650. 00
------------------------------------------ o e o e e e e e e e e e m e e e e e e e e e e e e e e e e e e memeeeeeoaon

CONTRACT TOTALS | $ 397, 650. 00 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/
PACGE : 141 -1

00

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 08/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 3855015
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 384, 887. 22 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 414, 044. 44 107. 5755%
3 35-1673827 HENDERSQN, H. E., INC $ 415, 956. 64 108. 0723%
4 35-1917625 M LESTONE CONTRACTORS, L.P. $ 420, 881. 98 109. 3520%
5 35-1315965 FOX CONTRACTORS $ 446, 999. 31 116. 1377%
6 35-2032723 L M'S ENVI RONMENTAL CONTRACTI NG $ 452,181. 18 117. 4840%
7 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 455, 578. 18 118. 3666%
8 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 467, 000. 00 121. 3342%
9 35-1357381 O MARA, DAVE CONTRACTCR $ 493, 993. 30 128. 3475%
10 35-1151771 CALUMET ASPHALT PAVI NG QO $ 503, 370. 51 130. 7838%
11  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 640, 237. 68 166. 3442%
| (1) 35-1310611 | (2) 35-1418333 | (3) 35-1673827
| ROBERTSQN, DUNCAN, | NC. | ROGERS GROUP, | NC. | HENDERSON, H. E., | NC.
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeceeeaoaao-
SECTI ON 0001 SI GHT DI STANSE | MPROVEMENT
I I I
0001 105-01925 6.000 MXS | 1500. 00000 9000. 00| 1000. 00000 6000. 00| 1115. 00000 6690. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUVP| 15000. 00000 15000. 00| 11550. 00000 11550. 00| 24030. 00000 24030. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 20000. 00000 20000. 00| 7244. 00000 7244. 00| 22357. 50000 22357. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 10000. 00000 10000. 00| 26400. 00000 26400. 00| 32355. 00000 32355. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 60820 267.000 n2 | 9. 00000 2403. 00| 10. 40000 2776. 80| 9. 23000 2464. 41
SURFACE M LLI NG ASPHALT | | |
0006 203-02000 3735.000 nB8 | 10. 00000 37350. 00| 6. 55000 24464. 25| 6. 16000 23007. 60
EXCAVATI ON, COWMON | | |
0007 203-02070 3722.000 n8 | 12. 50000 46525. 00| 17. 15000 63832. 30| 12. 52000 46599. 44
BORROW | | |
0008 203-02070 1568. 000 nB8 | 3. 00000 4704. 00| 22. 00000 34496. 00| 9. 43000 14786. 24
BORROW W TH WATER RETENTI ON GEL | | |
0009 205- 02224 225.000 m | 6. 11000 1374. 75| 6. 30000 1417. 50| 5. 83000 1311.75
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | |
PERI METER PROTECTI ON |
0010 205- 02229 1870. 60| 8. 66000 1723. 34

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK |

|
I I
199.000 m | 9. 08000 1806. 92| 9. 40000
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1418333 | (3) 35-1673827
| ROBERTSQN, DUNCAN, | NC. | ROGERS GROUP, | NC. | HENDERSON, H. E., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 207- 02045 1100.000 n8 | 4. 00000 4400. 00| 6. 05000 6655. 00| 15. 41000 16951. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 211- 02060 28.000 n8 | 25. 00000 700. 00| 66. 00000 1848. 00| 96. 13000 2691. 64
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52309 425.000 My | 18. 00000 7650. 00| 18. 20000 7735. 00| 15. 23000 6472.75
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 303-98541 163.000 My | 18. 00000 2934. 00| 30. 00000 4890. 00| 38. 37000 6254. 31
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0015 402- 05468 1431.000 My | 39. 84000 57011. 04| 42.90000 61389. 90| 37. 80000 54091. 80
HVA BASE 25.0 mm MAI NLI NE | | [
0016 402-05474 482.000 My | 43. 28000 20860. 96| 47. 80000 23039. 60| 39. 10000 18846. 20
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 190.000 My | 59. 56000 11316. 40| 53. 80000 10222. 00| 47. 78000 9078. 20
HVA SURFACE 9.5 nm MAI NLI NE | |
0018 402- 05481 249.000 My | 46. 75000 11640. 75| 45. 80000 11404. 20| 46. 73000 11635. 77
HVA BASE 25.0 nm SHOULDER | |
0019 402- 05495 43.000 M | 43. 28000 1861. 04| 58. 80000 2528. 40| 50. 93000 2189. 99
HVA WEDGE AND LEVEL | | [
0020 404- 05511 995.000 n2 | 6. 60000 6567. 00| 2.70000 2686. 50| 4. 20000 4179. 00
SEAL COAT, 2 | | [
0021 405-05518 2974.000 n2 | 0. 06000 178. 44| 0. 85000 2527. 90| 0. 53000 1576. 22
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 9445.000 n2 | 0. 03000 283. 35| 0. 06000 566. 70| 0. 05000 472. 25
ASPHALT FOR TACK COAT | | [
0023 610- 05527 163.000 M | 68. 80000 11214. 40| 73. 90000 12045. 70| 61. 43000 10013. 09
HVA FOR APPROACHES | | |
0024 611- 06497 2.000 EACH 150. 00000 300. 00| 180. 00000 360. 00| 341. 25000 682. 50
MAI LBOX ASSEMBLY, SINGLE | | |
0025 611-06498 3.000 EACH 200. 00000 600. 00| 232. 00000 696. 00| 498. 75000 1496. 25
MAI LBOX ASSEMBLY, DOUBLE | | |
0026 615-06490 20. 000 EACH 130. 00000 2600. 00| 120. 00000 2400. 00| 93. 06000 1861. 20
Rl GHT OF WAY MARKER | | [
0027 615- 06505 9.000 EACH 400. 00000 3600. 00| 443. 00000 3987. 00| 398. 10000 3582. 90
MONUMENT, B | | |
0028 616- 02320 834.000 n2 | 3. 50000 2919. 00| 1. 70000 1417. 80| 1. 72000 1434. 48
GEOTEXTI LES | | [
0029 616- 06405 14.000 My | 30. 00000 420. 00| 33. 00000 462. 00| 40. 82000 571. 48
R PRAP, REVETMENT | | |
0030 616-06451 480.000 My | 22. 00000 10560. 00| 20. 40000 9792. 00| 26. 08000 12518. 40
RI PRAP, UNI FORM | | |
0031 621-01004 2.000 EACH 440. 00000 880. 00| 412. 00000 824. 00| 420. 00000 840. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1418333 | (3) 35-1673827
| ROBERTSQN, DUNCAN, | NC. | ROGERS GROUP, | NC. | HENDERSON, H. E., INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 621- 06567 95.000 kL | 1. 10000 104. 50| 1. 00000 95. 00| 1. 05000 99.75
VWATER | | |
0033 621- 06575 5225.000 n?2 | 3. 52000 18392. 00| 3. 30000 17242. 50| 3. 36000 17556. 00
SODDI NG, NURSERY | | [
0034 715-02628 12.000 EACH 300. 00000 3600. 00| 425. 00000 5100. 00| 228. 76000 2745. 12
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0035 715-03475 2.000 EACH 325. 00000 650. 00| 525. 00000 1050. 00| 200. 28000 400. 56
SAFETY METAL END SECTIQON, 4:1, 375 mm | | |
0036 715-03584 2.000 EACH 350. 00000 700. 00| 628. 00000 1256. 00| 294, 53000 589. 06
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0037 715-04798 2.000 EACH 450. 00000 900. 00| 681. 00000 1362. 00| 338. 88000 677.76
SAFETY METAL END SECTION, 4:1, 525 mm | | |
0038 715-05119 11.000 m | 50. 00000 550. 00| 185. 00000 2035. 00| 80. 50000 885. 50
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0039 715-05121 25.000 m | 75. 00000 1875. 00| 96. 00000 2400. 00| 87. 76000 2194. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0040 715-05122 37.000 m | 100. 00000 3700. 00| 109. 00000 4033. 00| 74. 08000 2740. 96
PIPE, TYPE 1, O RCULAR 525 nm [ [ |
0041 715-05169 79.500 m | 60. 00000 4770. 00| 109. 00000 8665. 50| 37. 30000 2965. 35
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0042 801-04308 2.000 EACH 137. 50000 275. 00| 129. 00000 258. 00| 131. 25000 262. 50
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801- 06606 6. 000 EACH| 104. 50000 627. 00| 98. 00000 588. 00| 99. 75000 598. 50
BARRI CADE, 111B | | [
0044 801- 06625 10. 000 EACH 104. 50000 1045. 00| 98. 00000 980. 00| 99. 75000 997. 50
DETOUR ROUTE MARKER ASSEMBLY | | |
0045 801- 06640 5.000 EACH 88. 00000 440. 00| 82. 50000 412. 50| 84. 00000 420. 00
CONSTRUCTI ON SIGN, A | | |
0046 801- 06645 2.000 EACH 44. 00000 88. 00| 41. 25000 82. 50| 42. 00000 84. 00
CONSTRUCTI ON SIGN, B | |
0047 801-06775 LUWP| 15000. 00000 15000. 00| 9100. 00000 9100. 00| 19225. 00000 19225. 00
MAI NTAI NI NG TRAFFI C | | |
0048 802- 03706 1.000 EACH 1523. 00000 1523. 00| 1. 38000 1. 38| 2100. 00000 2100. 00
SI GN PANEL, | NSTALL | |
0049 802-05701 4.000 m | 35. 20000 140. 80| 32. 70000 130. 80| 49. 63000 198. 52
SIGN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ [
0050 802- 76045 0.810 n2 | 202. 00000 163. 62| 216. 00000 174. 96| 192. 95000 156. 29
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | | |
0051 808-06713 780.000 m | 0. 43000 335. 40| 0. 40000 312. 00| 0. 41000 319. 80

LINE, PAINT, SCLID, WHITE, 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1418333 | (3) 35-1673827
| ROBERTSQN, DUNCAN, | NC. | ROGERS GROUP, | NC. | HENDERSON, H. E., | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0052 808- 75245 780.000 m | 1. 27000 990. 60| 1. 20000 936. 00| 1.21000 943. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0053 808- 75297 6.500 m | 16. 50000 107. 25] 15. 50000 100. 75| 15. 75000 102. 38
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | [
0054 213-52830 178.000 nB8 | 125. 00000 22250. 00| 57. 30000 10199. 40| 95. 11000 16929. 58
FLOMBLE MORTAR | | [
SECTI ON TOTALS | $ 384, 887. 22| $ 414, 044. 44| $ 415, 956. 64
__________________________________________ o
CONTRACT TOTALS | $ 384, 887. 22| $ 414, 044. 44| $ 415, 956. 64




HVA WEDGE AND LEVEL

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 | (6) 35-2032723
| M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS |L MS ENVI RONMENTAL CONTRACT
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SI GHT DI STANSE | MPROVEMENT
I I |
0001 105-01925 6.000 MXS | 2607. 61000 15645. 66| 1832. 00000 10992. 00| 980. 00000 5880. 00
FIELD OFFICE, 51.1 n2 |
0002 105- 06845 LUWP| 11530. 40000 11530. 40| 14670. 00000 14670. 00| 7660. 00000 7660. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUMP| 21000. 00000 21000. 00| 6370. 00000 6370. 00| 9690. 00000 9690. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 8400. 00000 8400. 00| 38025. 00000 38025. 00| 15960. 00000 15960. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 60820 267.000 n2 | 8. 43000 2250. 81| 11. 54000 3081. 18| 11. 00000 2937. 00
SURFACE M LLI NG, ASPHALT | | [
0006 203- 02000 3735.000 nB8 | 15. 72000 58714. 20| 11. 00000 41085. 00| 9. 35000 34922. 25
EXCAVATI ON, COVVON | | |
0007 203-02070 3722.000 nB8 | 13. 42000 49949, 24| 17. 78000 66177. 16| 17. 80000 66251. 60
BORROW | | |
0008 203- 02070 1568.000 n8 | 15. 54000 24366. 72| 17. 03000 26703. 04| 18. 75000 29400. 00
BORROW W TH WATER RETENTI ON CGEL | | |
0009 205- 02224 225.000 m | 5. 71000 1284. 75| 5. 94000 1336. 50| 7.50000 1687. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02229 199.000 m | 8. 49000 1689. 51| 8. 83000 1757. 17| 14. 40000 2865. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0011 207- 02045 1100.000 n8 | 11. 81000 12991. 00| 9. 43000 10373. 00| 6. 70000 7370. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 211- 02060 28.000 nB8 | 18. 77000 525. 56| 30. 21000 845. 88| 50. 00000 1400. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303-52309 425.000 My | 18. 17000 7722. 25| 13. 78000 5856. 50| 17. 80000 7565. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 303-98541 163.000 My | 42.58000 6940. 54| 15. 60000 2542. 80| 17. 80000 2901. 40
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0015 402- 05468 1431.000 My | 36. 70000 52517. 70| 39. 32000 56266. 92| 41. 80000 59815. 80
HVA BASE 25.0 nm MAI NLI NE | | [
0016 402-05474 482.000 My | 40. 61000 19574. 02] 43. 50000 20967. 00| 46. 30000 22316. 60
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0017 402-05477 190.000 My | 60. 31000 11458. 90| 64. 60000 12274. 00| 68. 75000 13062. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05481 249.000 My | 41. 69000 10380. 81| 44. 65000 11117. 85| 47.50000 11827. 50
HVA BASE 25.0 mm SHOULDER | | |
0019 402- 05495 43.000 My | 43. 00000 1849. 00| 46. 05000 1980. 15| 49. 00000 2107. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 141 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 | (6) 35-2032723
| M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS |L MS ENVI RONMENTAL CONTRACT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05511 995.000 n2 | 4. 35000 4328. 25| 4. 66000 4636. 70| 5. 00000 4975. 00
SEAL COAT, 2 | | |
0021 405-05518 2974.000 n2 | 0. 20000 594. 80| 0. 22000 654. 28| 0. 22000 654. 28
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 9445.000 n2 | 0. 05000 472. 25| 0. 05000 472. 25| 0. 05000 472. 25
ASPHALT FOR TACK COAT | | [
0023 610- 05527 163.000 My | 89. 82000 14640. 66| 96. 21000 15682. 23| 102. 00000 16626. 00
HVA FOR APPROACHES | | [
0024 611-06497 2.000 EACH 180. 17000 360. 34| 136. 00000 272. 00| 142. 50000 285. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 3.000 EACH 231. 64000 694. 92| 170. 00000 510. 00| 171. 00000 513. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 20.000 EACH 119. 42000 2388. 40| 150. 00000 3000. 00| 131. 00000 2620. 00
R GHT OF WAY MARKER | | |
0027 615- 06505 9.000 EACH 442. 69000 3984. 21| 525. 00000 4725. 00| 600. 00000 5400. 00
MONUMENT, B | | |
0028 616- 02320 834.000 n2 | 2. 86000 2385. 24| 2.62000 2185. 08| 2. 50000 2085. 00
GEOTEXTI LES | | [
0029 616- 06405 14.000 My | 29. 26000 4009. 64| 24. 53000 343. 42| 28. 50000 399. 00
R PRAP, REVETMENT | | [
0030 616- 06451 480.000 My | 22. 87000 10977. 60| 24. 18000 11606. 40| 15. 00000 7200. 00
R PRAP, UNI FORM | | [
0031 621-01004 2.000 EACH 411. 80000 823. 60| 428. 00000 856. 00| 750. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06567 95.000 kL | 1. 03000 97. 85| 2. 64000 250. 80| 1. 00000 95. 00
WATER | [ |
0033 621- 06575 5225.000 n2 | 3. 29000 17190. 25] 3. 78000 19750. 50| 4.16000 21736. 00
SODDI NG, NURSERY | | |
0034 715-02628 12. 000 EACH 592. 13000 7105. 56| 308. 00000 3696. 00| 308. 00000 3696. 00
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0035 715-03475 2.000 EACH 554. 55000 1109. 10] 311. 00000 622. 00| 274. 00000 548. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0036 715-03584 2.000 EACH 666. 00000 1332. 00| 453. 00000 906. 00| 388. 00000 776. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0037 715-04798 2.000 EACH 718. 46000 1436. 92| 535. 00000 1070. 00| 513. 00000 1026. 00
SAFETY METAL END SECTION, 4:1, 525 mm | | |
0038 715-05119 11.000 m | 50. 04000 550. 44| 101. 28000 1114. 08| 74. 00000 814. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0039 715-05121 25.000 m | 70. 16000 1754. 00| 116. 96000 2924. 00| 101. 00000 2525. 00
I

PIPE, TYPE 1, C RCULAR 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 | (6) 35-2032723
| M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS |L MS ENVI RONMVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 715-05122 37.000 m | 73. 77000 2729. 49| 112. 73000 4171. 01| 132. 00000 4884. 00
PIPE, TYPE 1, O RCULAR 525 nm | [ |
0041 715-05169 79.500 m | 55. 86000 4440. 87| 83. 73000 6656. 54| 82. 00000 6519. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [
0042 801-04308 2.000 EACH 128. 69000 257. 38| 181. 00000 362. 00| 193. 00000 386. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801- 06606 6. 000 EACH| 97. 80000 586. 80| 73. 90000 443. 40| 79. 00000 474.00
BARRI CADE, 111B | | [
0044 801- 06625 10. 000 EACH 97. 80000 978. 00| 73. 90000 739. 00| 79. 00000 790. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0045 801- 06640 5.000 EACH 82. 36000 411. 80| 73. 90000 369. 50| 79. 00000 395. 00
CONSTRUCTI ON SI GN, A | | [
0046 801- 06645 2.000 EACH 41. 18000 82. 36| 42.00000 84. 00| 44, 00000 88. 00
CONSTRUCTI ON SI G\, B | | |
0047 801-06775 LUWP| 6028. 74000 6028. 74| 10940. 00000 10940. 00| 26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | | [
0048 802- 03706 1.000 EACH 1. 00000 1. 00| 1483. 00000 1483. 00| 1580. 00000 1580. 00
SI GN PANEL, | NSTALL | | [
0049 802-05701 4.000 m | 32. 69000 130. 76| 34. 25000 137. 00| 36. 50000 146. 00
SIGN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0050 802- 76045 0.810 n2 | 216. 20000 175. 12| 197. 34000 159. 85| 210. 00000 170. 10

SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |

0051 808- 06713 780.000 m | 0. 40000 312. 00| 1. 05000 819. 00| 1. 12000 873. 60
LINE, PAINT, SOLID, W TE, 100 mm | | |

0052 808- 75245 780.000 m | 1. 18000 920. 40| 1. 67000 1302. 60 1. 80000 1404. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |

0053 808- 75297 6.500 m | 15. 44000 100. 36| 10. 20000 66. 30| 10. 80000 70. 20

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | I

0054 213-52830 178.000 n8 | 69. 10000 12299. 80| 64. 99000 11568. 22 162. 00000 28836. 00
FLOMBLE MORTAR | | |
SECTI ON TOTALS | $  420,881.98| $ 446, 999. 31| $  452,181.18
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeeoan

CONTRACT TOTALS [ $ 420, 881. 98| $ 446, 999. 31| $ 452, 181. 18




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0918397 (9) 35-1357381

I
| AVERI CAN CONTRACTI NG & SERVI | R ETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTOR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SI GHT DI STANSE | MPROVENENT

I
1100. 00000 6600. 00| 2200. 00000 13200. 00| 963. 00000 5778. 00

0001 105- 01925 6.000 MOS |
FIELD OFFICE, 51.1 n2 |

0002 105- 06845 LUMP|  17000. 00000 17000.00|  14400. 00000 14400.00|  14000. 00000 14000. 00
CONSTRUCTI ON ENGI NEERI NG

0003 110- 01001 LUMP|  22770. 00000 22770.00]  32998. 72000 32998.72|  20694. 00000 20694. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  28000. 00000 28000. 00|  20000. 00000 20000. 00|  29895. 00000 29895. 00
CLEARI NG RI GHT OF VAY |

0005 202- 60820 267.000 n2 | 9. 00000 2403. 00| 9. 00000 2403. 00| 8. 00000 2136. 00
SURFACE M LLING ASPHALT | | |

0006 203- 02000 3735.000 n8 | 10. 90000 40711. 50| 16. 50000 61627. 50] 13. 00000 48555. 00
EXCAVATI ON,  COMMON | | |

0007 203- 02070 3722.000 n8 | 16. 00000 59552. 00| 14. 40000 53596. 80| 25. 00000 93050. 00
BORROW | | |

0008 203- 02070 1568.000 n8 | 19. 00000 29792. 00| 22. 00000 34496. 00| 28. 00000 43904. 00
BORROW W TH WATER RETENTI ON GEL | |

0009 205- 02224 225.000 m | 5. 60000 1260. 00| 5. 80000 1305. 00| 6. 00000 1350. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON |
0010 205- 02229 199.000 m | 8. 40000 1671. 60| 8. 60000 1711. 40| 9. 00000 1791. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0011 207- 02045 1100.000 n8 | 20. 00000 22000. 00| 12. 60000 13860. 00| 7.00000 7700. 00

HVA WEDGE AND LEVEL

EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0012 211- 02060 28.000 nB | 40. 00000 1120. 00 25. 00000 700. 00| 29. 00000 812. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303- 52309 425.000 My | 25. 00000 10625. 00| 30. 00000 12750. 00| 18. 50000 7862. 50
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |

0014 303- 98541 163.000 My | 28. 00000 4564. 00| 30. 00000 4890. 00| 22. 50000 3667. 50
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0015 402- 05468 1431.000 My | 38. 00000 54378. 00| 35. 50000 50800. 50| 37. 00000 52947. 00
HVA BASE 25.0 nm MAI NLI NE | | |

0016 402- 05474 482.000 My | 39. 00000 18798. 00| 36. 50000 17593. 00| 40. 50000 19521. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0017 402- 05477 190.000 My | 50. 00000 9500. 00| 45. 50000 8645. 00| 53. 00000 10070. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |

0018 402- 05481 249.000 My | 49. 00000 12201. 00| 44. 50000 11080. 50| 44. 50000 11080. 50
HVA BASE 25.0 mm SHOULDER | | [

0019 402- 05495 43.000 My | 52. 00000 2236. 00| 48. 50000 2085. 50| 63. 00000 2709. 00

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 141 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0918397 (9) 35-1357381

I
| AVERI CAN CONTRACTI NG & SERVI | RIETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0020 404- 05511 995.000 n2 | 4.10000 4079. 50| 4.00000 3980. 00| 2. 85000 2835. 75
SEAL COAT, 2 | | |

0021 405- 05518 2974.000 2 | 0. 55000 1635. 70)| 0. 50000 1487. 00| 0. 55000 1635. 70
ASPHALT FOR PRI ME COAT | | |

0022 406- 05521 9445.000 2 | 0. 06000 566. 70| 0. 05000 472. 25 0. 05000 472.25
ASPHALT FOR TACK COAT | | |

0023 610- 05527 163.000 My | 62. 00000 10106. 00| 58. 50000 9535. 50| 92. 00000 14996. 00
HVA FOR APPROACHES | |

0024 611- 06497 2.000 EACH 190. 00000 380. 00| 130. 00000 260. 00| 185. 00000 370. 00
MAl LBOX ASSEMBLY, S| NGLE | | |

0025 611- 06498 3.000 EACH 240. 00000 720. 00| 157. 00000 471. 00| 240. 00000 720. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0026 615- 06490 20.000 EACH| 120. 00000 2400. 00| 120. 00000 2400. 00| 120. 00000 2400. 00
RIGHT OF WAY MARKER | | |

0027 615- 06505 9.000 EACH 440. 00000 3960. 00| 550. 00000 4950. 00| 440. 00000 3960. 00
MONUMENT, B | | |

0028 616- 02320 834.000 n2 | 3. 00000 2502. 00| 2.00000 1668. 00| 1. 50000 1251. 00
GEOTEXTI LES | | |

0029 616- 06405 14.000 My | 28. 00000 392. 00| 35. 00000 490. 00| 33. 00000 462. 00
Rl PRAP, REVETNMENT | | |

0030 616- 06451 480.000 My | 24. 00000 11520. 00| 35. 00000 16800. 00| 25. 00000 12000. 00
Rl PRAP, UNI FORM | | |

0031 621- 01004 2.000 EACH 420. 00000 840. 00| 420. 00000 840. 00| 400. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0032 621- 06567 95.000 kL | 1. 00000 95. 00| 1. 05000 99. 75| 1. 00000 95. 00
WATER | | |

0033 621- 06575 5225.000 12 | 3. 40000 17765. 00| 3. 35000 17503. 75 3. 50000 18287. 50
SODDI NG, NURSERY | | |

0034 715- 02628 12.000 EACH 480. 00000 5760. 00| 330. 00000 3960. 00| 450. 00000 5400. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |

0035 715- 03475 2.000 EACH 500. 00000 1000. 00| 330. 00000 660. 00| 450. 00000 900. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |

0036 715-03584 2.000 EACH 600. 00000 1200. 00| 395. 00000 790. 00| 500. 00000 1000. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0037 715- 04798 2.000 EACH 740. 00000 1480. 00| 440. 00000 880. 00| 625. 00000 1250. 00
SAFETY METAL END SECTION, 4:1, 525 nm | | |

0038 715-05119 11.000 m | 100. 00000 1100. 00| 80. 00000 880. 00| 159. 00000 1749. 00
PIPE, TYPE 1, CIROULAR 375 nm [ [ |

0039 715-05121 25.000 m | 105. 00000 2625. 00| 110. 00000 2750. 00| 169. 00000 4225. 00

I

PIPE, TYPE 1, C RCULAR 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1618530 (8) 35-0918397 | (9) 35-1357381
| AVERI CAN CONTRACTI NG & SERVI | R ETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0040 715-05122 37.000 m | 110. 00000 4070. 00| 112. 00000 4144. 00| 179. 00000 6623. 00
PIPE, TYPE 1, O RCULAR 525 nm | [ |
0041 715-05169 79.500 m | 100. 00000 7950. 00| 75. 00000 5962. 50| 159. 00000 12640. 50
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0042 801-04308 2.000 EACH 130. 00000 260. 00| 130. 00000 260. 00| 175. 00000 350. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0043 801- 06606 6.000 EACH 100. 00000 600. 00| 100. 00000 600. 00| 75. 00000 450. 00
BARRI CADE, |11B | | [
0044 801- 06625 10. 000 EACH 100. 00000 1000. 00| 100. 00000 1000. 00| 75. 00000 750. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0045 801- 06640 5.000 EACH 85. 00000 425, 00| 85. 00000 425. 00| 75. 00000 375. 00
CONSTRUCTI ON SI GN, A | | [
0046 801- 06645 2.000 EACH 44, 00000 88. 00| 42.00000 84. 00| 40. 00000 80. 00
CONSTRUCTI ON SI G\, B | | |
0047 801-06775 LUMP| 5000. 00000 5000. 00| 10000. 00000 10000. 00| 4500. 00000 4500. 00
MAI NTAI NI NG TRAFFI C | | [
0048 802- 03706 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00| 500. 00000 500. 00
SI GN PANEL, | NSTALL | |
0049 802-05701 4.000 m | 33. 00000 132. 00| 34. 00000 136. 00| 34. 00000 136. 00
SIGN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0050 802- 76045 0.810 n2 | 220. 00000 178. 20| 195. 00000 157. 95| 210. 00000 170. 10
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm TH CKNESS | [ [
0051 808-06713 780.000 m | 0. 42000 327. 60| 0. 40000 312. 00| 1. 00000 780. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0052 808- 75245 780.000 m | 1. 20000 936. 00| 1. 20000 936. 00| 1. 60000 1248. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0053 808- 75297 6.500 m | 15. 75000 102. 38| 15. 75000 102. 38| 10. 00000 65. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0054 213-52830 178.000 nB8 | 100. 00000 17800. 00| 70. 00000 12460. 00| 73. 00000 12994. 00
FLOMBLE MORTAR | | |
SECTI ON TOTALS | $ 455, 578. 18| 467, 000. 00| $ 493, 993. 30
______________________________________________________________________ o
CONTRACT TOTALS | $ 455, 578. 18| 467, 000. 00| $ 493, 993. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 141 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35-1151771 | (11) 35-0999231

I
| CALUMET ASPHALT PAVING CO | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 SI GHT DI STANSE | MPROVEMENT

I
2500. 00000 15000. 00| 1407. 93000 8447. 58|

0001 105-01925 6.000 M |
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  14400. 00000 14400.00|  15571. 15000 15571. 15|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  31645. 00000 31645. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  36000. 00000 36000. 00|  59678. 10000 59678. 10|
CLEARI NG RI GHT OF VAY | | |
0005 202- 60820 267.000 n2 | 8. 00000 2136. 00| 9. 25000 2469. 75|
SURFACE M LLING ASPHALT | | |
0006 203- 02000 3735.000 n8 | 10. 00000 37350. 00| 30. 16000 112647. 60|
EXCAVATI ON,  COMMON | | |
0007 203- 02070 3722.000 n8 | 20. 00000 74440. 00| 20. 12000 74886. 64|
BORROW | | |
0008 203- 02070 1568.000 n8 | 28. 65000 44923. 20| 36. 27000 56871. 36|
BORROW W TH WATER RETENTI ON GEL | | |
0009 205- 02224 225.000 m | 6. 00000 1350. 00| 6. 31000 1419. 75|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0010 205- 02229 199.000 m | 9. 00000 1791. 00| 9. 38000 1866. 62|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0011 207- 02045 1100.000 n8 | 18. 35000 20185. 00| 10. 33000 11363. 00

HVA WEDGE AND LEVEL

EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0012 211- 02060 28.000 nB | 11. 50000 322. 00| 56. 50000 1582. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52309 425.000 My | 20. 75000 8818. 75| 25. 45000 10816. 25|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 303- 98541 163.000 My | 36. 43000 5938. 09| 37. 91000 6179. 33|
COVPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0015 402- 05468 1431.000 My | 36. 22000 51830. 82| 40. 35000 57740. 85|
HVA BASE 25.0 nm NAI NLI NE | | |
0016 402- 05474 482.000 My | 39. 35000 18966. 70| 41. 49000 19998. 18|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0017 402- 05477 190.000 My | 54. 15000 10288. 50| 51. 71000 9824. 90|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0018 402- 05481 249.000 My | 42. 50000 10582. 50| 50. 58000 12594. 42|
HVA BASE 25.0 mm SHOULDER | | |
0019 402- 05495 43.000 My | 39. 35000 1692. 05 55. 12000 2370. 16
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 141 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35-1151771 | (11) 35-0999231 |
| CALUVET ASPHALT PAVI NG CO | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 404-05511 995.000 n2 | 6. 00000 5970. 00| 4. 55000 4527. 25
SEAL COAT, 2 | | |
0021 405-05518 2974.000 n2 | 0. 05000 148. 70| 0. 57000 1695. 18
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 9445.000 n2 | 0. 02000 188. 90| 0. 06000 566. 70
ASPHALT FOR TACK COAT | | [
0023 610- 05527 163.000 My | 62. 55000 10195. 65| 66. 49000 10837. 87
HVA FOR APPROACHES | | [
0024 611- 06497 2.000 EACH 132. 00000 264. 00| 142. 07000 284. 14
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 3.000 EACH 158. 40000 475. 20| 170. 49000 511. 47
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 20. 000 EACH 121. 40000 2428. 00| 130. 71000 2614. 20
R GHT OF WAY MARKER | | |
0027 615- 06505 9.000 EACH 554, 35000 4989. 15| 596. 70000 5370. 30
MONUMENT, B | | |
0028 616- 02320 834.000 n2 | 4. 25000 3544. 50| 3. 79000 3160. 86
GEOTEXTI LES | | [
0029 616- 06405 14.000 My | 26. 50000 371. 00| 59. 47000 832.58
R PRAP, REVETNMENT | | [
0030 616- 06451 480.000 My | 31. 50000 15120. 00| 27. 98000 13430. 40
R PRAP, UNI FORM | | [
0031 621-01004 2.000 EACH 422. 35000 844. 70| 454. 63000 909. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06567 95.000 kL | 1. 05000 99. 75| 1. 14000 108. 30|
WATER | [ |
0033 621- 06575 5225.000 n2 | 4. 70000 24557. 50| 3. 64000 19019. 00|
SODDI NG, NURSERY | | |
0034 715-02628 12. 000 EACH| 383. 00000 4596. 00| 506. 94000 6083. 28
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0035 715-03475 2.000 EACH 303. 00000 606. 00| 518. 50000 1037. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0036 715-03584 2.000 EACH 418. 00000 836. 00| 565. 68000 1131. 36|
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0037 715-04798 2.000 EACH 477. 00000 954. 00| 615. 80000 1231. 60|
SAFETY METAL END SECTION, 4:1, 525 mm | | |
0038 715-05119 11.000 m | 109. 00000 1199. 00| 130. 64000 1437. 04
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0039 715-05121 25.000 m | 97. 00000 2425. 00| 116. 06000 2901. 50
I

PIPE, TYPE 1, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 141 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 660. 40 ROQUTE : SR 44
CALL ORDER © 141 CONTRACT ID : R -25126-A COUNTI ES : MORGAN
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35-1151771 | (11) 35-0999231 |
| CALUVET ASPHALT PAVI NG CO | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 715-05122 37.000 m | 123. 00000 4551. 00| 127. 74000 4726. 38|
PIPE, TYPE 1, O RCULAR 525 nm | [ |
0041 715-05169 79.500 m | 80. 00000 6360. 00| 115. 33000 9168. 74|
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0042 801-04308 2.000 EACH 132. 00000 264. 00| 142. 07000 284. 14|
ROAD CLOSURE SI GN ASSEMBLY | | [
0043 801- 06606 6. 000 EACH 100. 00000 600. 00| 107. 98000 647. 88|
BARRI CADE, |11B | | [
0044 801- 06625 10. 000 EACH 100. 00000 1000. 00| 107. 98000 1079. 80|
DETOUR ROUTE MARKER ASSEMBLY | | [
0045 801- 06640 5.000 EACH 84. 50000 422. 50| 90. 93000 454, 65|
CONSTRUCTI ON SI GN, A | | [
0046 801- 06645 2.000 EACH 42. 25000 84. 50| 45. 46000 90. 92|
CONSTRUCTI ON SI G\, B | | |
0047 801-06775 LUWP| 15555. 00000 15555. 00| 30539. 01000 30539. 01]
MAI NTAI NI NG TRAFFI C | | [
0048 802- 03706 1.000 EACH 0. 30000 0. 30| 284. 15000 284. 15|
SI GN PANEL, | NSTALL | |
0049 802-05701 4,000 m | 67. 00000 268. 00| 38. 64000 154, 56|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0050 802- 76045 0.810 n2 | 179. 00000 144. 99| 244. 36000 197. 93|
SI GN, SHEET ENCAPSULATED LENS W TH | | [
LEGEND, 3.18 nm TH CKNESS | [ [
0051 808-06713 780.000 m | 0. 41000 319. 80| 0. 44000 343. 20|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0052 808- 75245 780.000 m | 1. 21000 943. 80| 1. 31000 1021. 80|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0053 808- 75297 6.500 m | 15. 84000 102. 96| 17. 05000 110. 83|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0054 213-52830 178.000 nB | 67. 00000 11926. 00| 86. 92000 15471. 76|
FLOMBLE MORTAR | | |
SECTI ON TOTALS | $ 503, 370. 51| $ 640, 237. 68|
CONTRACT TOTALS | $ 503, 370. 51| $ 640, 237. 68|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/29/00
PAGE : 151 -1

ENG NEER S ESTIMATE: $ 24, 181, 490. 34 ROUTE : |-80
CALL ORDER : 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DISTRICT  : LAPCRTE Di STRICT
CONTRACT TIME : 11/30/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0801156
0801156
0801156
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 36-2231526 WALSH CONSTR CO CF | LL $ 23,150, 719. 00 100. 0000%
2 99-9992907 R ETH RI LEY/ SUPERI OR J/ V $ 25, 756, 471. 18 111. 2555%
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH OONSTR CO OF | LL | RIETH RILEY/ SPPERICR J/V |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001 BRI DGE DECK OVERLAY
I I |
0001 105- 01925 24.000 MS | 1750. 00000 42000. 00| 1791. 89000 43005. 36|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  282000. 26000 282000. 26|  464000. 00000 464000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 1140000.00000  1140000.00] 1290610.00000  1290610. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  228000. 00000 228000. 00|  250000. 00000 250000. 00
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 107937.000 SYS | 5. 25000 566669. 25| 6. 35000 685399. 95|
PAVEMENT, REMOVE | | |
0006 202- 02241 1483.000 LFT | 6. 00000 8898. 00| 5. 26000 7800. 58]
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  90000. 00000 90000. 00|  140000. 00000 140000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 1 [ [ |
0008 202- 51328 LUMP|  400000. 00000 400000. 00|  400000. 00000 400000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 3 [ |
0009 202-51368 1190.000 SYS | 8. 00000 9520. 00| 20. 00000 23800. 00|
SLOPEWALL, REMOVE | | |
0010 202- 51822 6582.000 SYS | 5. 00000 32910. 00| 10. 00000 65820. 00|
BRI DGE DECK OVERLAY, REMOVE | | |
0011 202- 74085 2.000 EACH 1800. 00000 3600. 00| 1894. 00000 3788. 00|
OVERHEAD SI GN STRUCTURE, TW N | | |
CANTI LEVER, REMOVE | | |
0012 202- 82066 2.000 EACH 200. 00000 400. 00| 210. 00000 420. 00|
|

SI GN C RCU TRY, CANTI LEVERS, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202- 82069 LUWP| 2500. 00000 2500. 00| 2630. 00000 2630. 00
UNDERPASS Cl RCUI TRY, REMOVE | | [
0014 202-90090 408. 000 SFT | 44, 54000 18172. 32| 50. 00000 20400. 00
CONCRETE FOR EXPANSI ON JO NT, REMOVE | | |
0015 202-94954 12367.000 LFT | 12. 00000 148404. 00| 18. 10000 223842. 70|
BARRI ER WALL, CONCRETE, REMOVE | | [
0016 203- 02000 108843. 000 CYS | 9. 00000 979587. 00| 11. 85000 1289789. 55
EXCAVATI ON, COVVON | | [
0017 203- 02045 3751.000 CYS | 4. 00000 15004. 00| 8. 15000 30570. 65
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0018 203-51223 5040. 000 CYS | 10. 00000 50400. 00| 20. 00000 100800. 00
EXCAVATI ON, WATERWAY | | [
0019 205- 02229 127.000 LFT | 5. 50000 698. 50| 5. 80000 736. 60
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0020 205- 02234 3.000 EACH 60. 00000 180. 00| 63. 15000 189. 45|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0021 205-02236 3.000 EACH 60. 00000 180. 00| 63. 15000 189. 45
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0022 206-51220 775.000 CYS | 25. 00000 19375. 00| 65. 00000 50375. 00|
EXCAVATI ON, VET | | |
0023 206-51225 427.000 CYS | 25. 00000 10675. 00| 20. 00000 8540. 00|
EXCAVATI ON, DRY | | |
0024 211-02050 1985. 000 CYS | 1. 00000 1985. 00| 0. 01000 19. 85
B BORROW | | |
0025 211- 02060 3835.000 CYS | 12. 25000 46978. 75| 0. 01000 38.35
B BORROW FOR STRUCTURE BACKFI LL | | |
0026 211-06467 124.000 CYS | 62. 62000 7764. 88| 36. 00000 4464. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0027 303-52308 110516. 000 TON | 9. 00000 994644. 00| 12. 14000 1341664. 24|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0028 303-52309 173.000 TON | 17. 50000 3027. 50| 33. 63000 5817. 99|
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0030 304- 06464 34641. 000 CYS | 45. 00000 1558845. 00| 28. 32000 981033. 12|
SUBBASE FOR PCCP | |
0031 501- 06266 LUWP| 1640. 85000 1640. 85| 7747. 00000 7747. 00
PROFI LOGRAPH, PCCP | | [
0032 501- 06322 9681. 000 SYS | 30. 00000 290430. 00| 33. 55000 324797.55

QU @A PCCP, 11 IN. I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0033 501- 06324 37673.000 SYS | 32. 00000 1205536. 00| 34. 54000 1301225. 42
QA PCCP, 13 IN | |
0034 501- 06326 123672.000 SYS | 34. 00000 4204848. 00| 33. 63000 4159089. 36
QA PCCP, 15 IN | | [
0035 503- 03489 5289. 000 EACH| 14. 00000 74046. 00| 8. 56000 45273. 84
RETROFI TTED TI E BARS | | [
0036 503- 05240 85513. 000 LFT | 6. 20000 530180. 60| 10. 39000 888480. 07
D-1 CONTRACTI ON JO NT | | [
0037 503- 05310 751.000 LFT | 92. 87000 69745. 37| 76. 75000 57639. 25
TERM NAL JOI NT | | [
0038 601- 04746 8.000 EACH 9330. 00000 74640. 00| 10310. 00000 82480. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | [
0039 602-01598 10476. 000 LFT | 38. 43000 402592. 68| 37. 69000 394840. 44
BARRI ER, MEDI AN, CONCRETE, 46 IN. | | [
0040 602-06032 2466. 000 LFT | 28. 49000 70256. 34| 25. 88000 63820. 08
BARR ER, MEDI AN, CONCRETE | | [
0041 602- 06639 6527.000 LFT | 12. 30000 80282. 10| 23. 22000 151556. 94
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0042 602- 06646 31836.000 LFT | 14. 30000 455254, 80| 26. 43000 841425. 48
TEMPORARY CONCRETE BARR! ER | | [
0043 602-06729 942.000 EACH 4, 25000 4003. 50| 3. 99000 3758. 58
BARRI ER DELI NEATOR | | [
0044 604- 04927 735.000 LFT | 115. 00000 84525. 00| 50. 00000 36750. 00
CONCRETE BARRIE, TYPE VI | | [
0045 604- 04927 245.000 LFT | 225. 00000 55125. 00| 100. 00000 24500. 00
CONCRETE BARRI ER, TYPE | | | |
0046 607-06335 200. 000 LFT | 29. 00000 5800. 00| 42. 28000 8456. 00|
PAVED SIDE DI TCH, A | | |
0047 610- 05527 4466. 000 TON | 40. 00000 178640. 00| 31. 88000 142376. 08|
HVA FOR APPROACHES | | [
0049 610- 06263 2232.000 SYS | 65. 00000 145080. 00| 70. 00000 156240. 00|
REI NFORCED CONCRETE BRI DGE APPRQOACH, 15 | | |
IN I I |
0050 611-52817 3.000 EACH 5800. 00000 17400. 00| 18902. 00000 56706. 00|
TEMPORARY CROSSOVER, B | | [
0051 611-91761 2.000 EACH 45000. 00000 90000. 00| 24950. 00000 49900. 00|
TEMPORARY CROSSOVER, A | | [
0052 616- 02320 1723.000 SYS | 1. 15000 1981. 45| 2. 00000 3446. 00
GEOTEXTI LES | | [
0053 616- 06405 1430. 000 TON | 30. 00000 42900. 00| 20. 05000 28671. 50

RI PRAP, REVETMENT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 151 -4
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL ENCASED,
0.312 IN., 14 IN

ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 617-99171 236.000 LFT | 28. 00000 6608. 00| 31. 35000 7398. 60|
REPLACEMENT OF SEAL FOR EXPANSI ON JO NT, | | |
SS | | |
0055 621-01004 2.000 EACH 950. 00000 1900. 00| 1000. 00000 2000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0056 621- 06545 1.000 TON | 785. 00000 785. 00| 826. 00000 826. 00|
FERTI LI ZER | | [
0057 621- 06548 3.000 LBS | 28. 00000 84. 00| 29. 50000 88. 50|
SEED M XTURE, CV | | [
0058 621- 06554 165. 000 LBS | 7. 35000 1212. 75| 7. 75000 1278. 75|
SEED M XTURE, U | | [
0059 621- 06565 3.000 TON | 8. 65000 25. 95| 910. 00000 2730. 00|
MULCHI NG MATERI AL | | |
0060 621- 06567 16.000 MG | 2. 00000 32. 00| 2. 10000 33. 60|
WATER | [ |
0061 621-06574 3903. 000 SYS | 4. 00000 15612. 00| 4. 25000 16587. 75|
SODDI NG | | |
0062 701-01849 1600. 000 LFT | 30. 00000 48000. 00| 28. 52000 45632. 00|
|
0063 701-06011 6. 000 EACH 1725. 00000 10350. 00| 1881. 00000 11286. 00|
DYNAM C PI LE LOAD TEST | | |
0064 701-06012 6. 000 EACH 4100. 00000 24600. 00| 1881. 00000 11286. 00|
TEST PILE, RESTRI KE | | |
0065 701-06027 6. 000 EACH 11800. 00000 70800. 00| 2916. 00000 17496. 00|
TEST PILE | | |
0066 701-96089 4280. 000 LFT 29. 00000 124120. 00| 28.51000 122022. 80|

I
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
0.250 IN., 14 IN [ | |
0067 701- 98647 11730.000 LFT | 21. 00000 246330. 00| 24. 24000 284335. 20|
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
0.203 IN., 14 IN [ | [
I

0068 702- 51005 838.500 CYS 600. 00000 503100. 00| 600. 00000 503100. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0069 702-51015 327.200 CYS | 400. 00000 130880. 00| 600. 00000 196320. 00|
CONCRETE, B, FOOTI NGS | | |
0070 702-51110 2694.000 LBS | 5. 20000 14008. 80| 5. 00000 13470. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0071 702- 51863 1625. 000 EACH| 9. 00000 14625. 00| 12. 50000 20312. 50|

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 702-90915 2011.200 CYS | 170. 00000 341904. 00| 236. 00000 474643. 20
CONCRETE, A | |
0073 703-51030 201359. 000 LBS | 0. 60000 120815. 40| 0. 85000 171155. 15
REI NFORCI NG STEEL | [
0074 703-51032 557955. 000 LBS | 0. 70000 390568. 50| 0. 85000 474261. 75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0075 704-05892 1740.300 CYS | 650. 00000 1131195. 00| 600. 00000 1044180. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | [
0076 704-51002 392.500 CYS | 650. 00000 255125. 00| 600. 00000 235500. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0077 706-51020 316.800 CYS | 490. 00000 155232. 00| 500. 00000 158400. 00|
CONCRETE, C, RAILING | | [
0078 709-51821 LUWP| 3988. 90000 3988. 90| 4000. 00000 4000. 00
SURFACE SEAL , STR NO. 1 | | |
0079 709-51821 LUWP| 15561. 00000 15561. 00| 15560. 00000 15560. 00
SURFACE SEAL , STR NO. 2 | | [
0080 709-51821 LUWP| 16711. 20000 16711. 20| 16700. 00000 16700. 00
SURFACE SEAL , STR NO. 3 | | [
0081 711-04121 168. 000 EACH| 39. 36000 6612. 48| 25. 00000 4200. 00
ANCHOR BOLT, AB1 | | [
0082 711-51038 LUVP|  900000. 00000 900000. 00| 1050000. 00000 1050000. 00
STRUCTURAL STEEL , STR NO 2 | | [
0083 711-51038 LUVP|  825000. 00000 825000. 00| 990000. 00000 990000. 00
STRUCTURAL STEEL , STR NO 3 | | [
0084 711-51070 88.000 EACH| 55. 00000 4840. 00| 58. 25000 5126. 00
ANCHOR PLATE, AP 1 | | |
0085 711-51090 652. 000 LBS | 20. 00000 13040. 00| 2. 00000 1304. 00|
PLATES, BRONZE | | |
0086 712-04784 36. 000 EACH 100. 00000 3600. 00| 104. 00000 3744. 00|
STRUCTURE , CLEAN | |
0087 715-05048 40330. 000 LFT | 4. 00000 161320. 00| 3. 35000 135105. 50|
PIPE, TYPE 4, CIRCULAR 6 IN. | | |
0088 715- 05053 541.000 LFT | 20. 00000 10820. 00| 17. 30000 9359. 30|
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0089 715-05149 1623. 000 LFT | 14. 00000 22722. 00| 31. 85000 51692. 55|
PIPE, TYPE 2, CRCULAR 12 IN | | [
0090 715-05151 1830. 000 LFT | 18. 00000 32940. 00| 34. 25000 62677. 50|
PIPE, TYPE 2, O RCULAR 15 IN | | |
0091 715-05152 437.000 LFT | 26. 00000 11362. 00| 37. 00000 16169. 00|
PIPE, TYPE 2, CRCULAR 18 IN. | | |
0092 715- 05156 27.000 LFT | 40. 00000 1080. 00| 59. 00000 1593. 00|
PIPE, TYPE 2, O RCULAR 30 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0093 715- 05407 314.000 LFT | 10. 00000 3140. 00| 10. 00000 3140. 00
PI PE, END BENT DRAIN, 6 IN. | | |
0094 715- 46000 1.000 EACH 165. 00000 165. 00| 500. 00000 500. 00
PI PE END SECTION, 12 IN. | | [
0095 715- 46005 4.000 EACH 175. 00000 700. 00| 530. 00000 2120. 00
PI PE END SECTION, 15 IN. | | [
0096 715-46010 3.000 EACH 190. 00000 570. 00| 800. 00000 2400. 00
Pl PE END SECTI ON, 18 IN | |
0097 715- 46030 1.000 EACH 365. 00000 365. 00| 1165. 00000 1165. 00
PI PE END SECTION, 30 IN. | | [
0098 715- 95092 672.000 LFT | 110. 00000 73920. 00| 59. 00000 39648. 00
SLOTTED DRAIN, 12 IN. | |
0099 716-92460 62.000 LFT | 275. 00000 17050. 00| 205. 00000 12710. 00
Pl PE, JACKED, 18 IN | |
0100 716-96215 234.000 LFT | 300. 00000 70200. 00| 205. 00000 47970. 00
PI PE, JACKED, 15 IN. | | [
0101 718-06528 6.000 EACH 300. 00000 1800. 00| 635. 00000 3810. 00
OUTLET PROTECTOR, 1 | | [
0102 718-06531 2.000 EACH 600. 00000 1200. 00| 575. 00000 1150. 00
OUTLET PROTECTOR, 3 | | [
0103 718- 06532 6600. 000 LFT | 0. 50000 3300. 00| 1. 05000 6930. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0104 718-52610 3187.000 CYS | 24. 50000 78081. 50| 37. 00000 117919. 00
AGGREGATE FOR UNDERDRAI NS | | [
0105 718-99153 31740.000 SYS | 0. 60000 19044. 00| 1. 15000 36501. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0106 720-45041 7.000 EACH 3000. 00000 21000. 00| 3800. 00000 26600. 00|
I NLET, H5 | | |
0107 720-45075 1.000 EACH 1650. 00000 1650. 00| 1900. 00000 1900. 00|
I NLET, R13 | | |
0108 720-45141 44.000 EACH 3100. 00000 136400. 00| 3800. 00000 167200. 00|
I NLET, H5, MODIFI ED | | [
0109 720-45410 1.000 EACH 3000. 00000 3000. 00| 1565. 00000 1565. 00|
MANHOLE, C4 | | |
0110 720-94906 19. 000 EACH 2100. 00000 39900. 00| 1735. 00000 32965. 00|
I NLET, X5 | | |
0111 720-96031 8. 000 EACH| 2200. 00000 17600. 00| 1735. 00000 13880. 00|
I NLET, X5, MODI FI ED | | |
0112 722-51842 6690. 000 SYS | 49. 00000 327810. 00| 50. 00000 334500. 00|
BRI DGE DECK OVERLAY | | |
0113 722-51846 44.000 CYS | 300. 00000 13200. 00| 300. 00000 13200. 00|

BRI DGE DECK OVERLAY, ADDI TI ONAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0114 722-51852 2962. 000 SFT | 24. 50000 72569. 00| 20. 00000 59240. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0115 722-60824 6582. 000 SYS | 1. 25000 8227. 50| 2. 00000 13164. 00
SURFACE M LLI NG | | [
0116 724-51925 330.000 LFT | 75. 00000 24750. 00| 148. 00000 48840. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0117 728-98377 LUWP| 3199. 00000 3199. 00| 3192. 00000 3192. 00
MASONRY COATING , STR NO. 1 | | [
0118 728-98377 LUWP| 4098. 50000 4098. 50| 4100. 00000 4100. 00
MASONRY COATING , STR NO. 2 | | [
0119 728-98377 LUWP| 2669. 60000 2669. 60| 2650. 00000 2650. 00
MASONRY COATING , STR NO. 3 | | [
0120 731-93945 5649. 000 SFT | 8. 00000 45192. 00| 23. 00000 129927. 00
FACE PANELS, CONCRETE | | |
0121 731-93946 5649. 000 SFT | 20. 00000 112980. 00| 18. 00000 101682. 00
WALL ERECTI ON | | [
0122 731-93947 299. 000 LFT | 40. 00000 11960. 00| 9. 00000 2691. 00
LEVELI NG PAD, CONCRETE [ | [
0126 801- 06640 67.000 EACH 125. 00000 8375. 00| 131. 50000 8810. 50
CONSTRUCTI ON SI GN, A | | [
0127 801-06710 945. 000 DAY | 14. 00000 13230. 00| 14. 75000 13938. 75
FLASHI NG ARROW S| GN | | [
0128 801- 06775 LUWP| 151538. 04000 151538. 04| 597990. 00000 597990. 00
MAI NTAI NI NG TRAFFI C | | [
0129 802-02293 53.600 CYS | 350. 00000 18760. 00| 369. 00000 19778. 40
CONCRETE, SI GN FOUNDATI ON | | |
0130 802-04314 2.000 EACH 750. 00000 1500. 00| 789. 00000 1578. 00|

SIGN CIRCUI T | NSTALLATION, TWN | | |
CANTI LEVER, 6 LUM NAI RES | | |

0131 802- 76015 1394.000 SFT | 14. 50000 20213. 00| 15. 25000 21258. 50|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | [
0132 803- 02310 1394.000 LBS | 1. 50000 2091. 00| 1. 60000 2230. 40|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0133 803- 76150 2.000 EACH  12500. 00000 25000.00]  13150. 00000 26300. 00|
OVERHEAD S| GN STRUCTURE, TW NCANTI LEVER | [ [
DOUBLE ARM | | |
0134 803- 76175 76.000 LFT | 130. 00000 9880. 00| 136. 75000 10393. 00|

WALKVAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | |
ASSEMBLY( CANTI LEVER) | | |
0135 805- 03391 24.000 WK | 4600. 00000 110400. 00| 1905. 51000 45732. 24
TRUCK, TOW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 151 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 805- 06592 440.000 LFT | 9. 00000 3960. 00| 10. 55000 4642. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0137 805- 86925 8.000 EACH 25. 00000 200. 00| 26. 30000 210. 40|
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0138 805- 86930 6. 000 EACH 10. 00000 60. 00| 10. 55000 63. 30|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0139 805- 86935 8.000 EACH 20. 00000 160. 00| 21. 10000 168. 80|
I NSULATI NG LI NK, WATERPROCFED | | |
0140 805-98335 780.000 LFT | 3. 50000 2730. 00| 3. 70000 2886. 00|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0141 805- 98336 160.000 LFT | 3. 50000 560. 00| 3. 70000 592. 00|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUT, 4 1/C | | |
I

0142 807- 06896 1.000 EACH| 2500. 00000 2500. 00 2630. 00000 2630. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 16 | | |
LUM NAI RES | | |

0143 807- 86750 16.000 EACH 455. 00000 7280. 00| 479. 00000 7664. 00|

LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SCDI UM 150 VATT | [ |
0144 807- 86790 12.000 EACH 400. 00000 4800. 00| 421. 00000 5052. 00|
LUM NAI RE, SI GN, MERCURY VAPOR, W TH | | |
GLARE SHI ELD, 250 WATT | | |

0145 807-86910 2.000 EACH 25. 00000 50. 00| 26. 30000 52. 60|
CONNECTOR KI'T, UNFUSED | | |
0146 807-86915 4.000 EACH 28. 00000 112. 00| 29. 50000 118. 00|
CONNECTOR KI'T, FUSED | [ |
0147 807-86950 3.000 EACH 25. 00000 75. 00| 26. 30000 78. 90|

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |

0148 808- 03631 36494. 000 LFT | 0. 64000 23356. 16| 0. 70000 25545, 80|
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0149 808- 03632 44239.000 LFT | 0. 64000 28312. 96| 0. 70000 30967. 30|
LINE, EPOXY, SOLID, YELLON 4 IN. | | |
0150 808- 05534 14220.000 LFT | 1. 28000 18201. 60| 1. 35000 19197. 00|
LI NE, EPOXY, SOLID, WHITE, 8 IN. | | |
0151 808- 06716 71000. 000 LFT | 0. 25000 17750. 00| 0. 30000 21300. 00|
LI NE, REMOVE | | [
0152 808- 74811 23930.000 LFT | 0. 80000 19144. 00| 0. 85000 20340. 50|

LI NE, EPOXY, BROKEN, WHI TE, 5 IN. [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0153 808- 75998 1675. 000 EACH 21. 00000 35175. 00| 22. 10000 37017. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0154 108-01614 LUWP| 9950. 00000 9950. 00| 10515. 00000 10515. 00|
PARTNERI NG OVERHEAD | | [
0155 704- 04850 925.000 SYS | 56. 00000 51800. 00| 70. 00000 64750. 00|
CONCRETE , RElI NFORCED, BRI DGE APPROACH, | | |
13 IN. | | |
0156 202-51330 LUWMP|  418167. 05000 418167. 05| 400000. 00000 400000. 00|
PRESENT STRUCTURE, REMOVE , STR NO. 2 | | |
0157 801-09133 3.000 EACH 13000. 00000 39000. 00| 13675. 00000 41025. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0158 801-06198 160. 000 DAY | 600. 00000 96000. 00| 632. 00000 101120. 00|
PATROLLER | | |
0161 801- 03290 2.000 EACH 1100. 00000 2200. 00| 1160. 00000 2320. 00|
CONSTRUCTI ON SIGN, C | | |
0162 808-06713 11000. 000 LFT | 0. 10000 1100. 00| 0. 11000 1210. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0163 808-06714 13000. 000 LFT | 0. 10000 1300. 00| 0. 11000 1430. 00|
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0164 808- 75001 7000. 000 LFT | 0. 12000 840. 00| 0. 13000 910. 00|
LINE, PAINT, BROKEN, WH TE, 5 IN. | | [
0165 808- 75008 4700. 000 LFT | 0. 20000 940. 00| 0. 21000 987. 00|
LINE, PAINT, SOLID, WHTE, 8 IN | | |
0166 808- 75072 2200. 000 LFT | 0. 65000 1430. 00| 0. 68000 1496. 00|

TRANSVERSE MARKI NGS, PAI NT, SOLID, | | I
WH TE, CROSSHATCH LINE, 24 IN. | | I

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
24 IN. [

0167 808- 06368 2200.000 LFT | 1. 80000 3960. 00| 1. 90000 4180. 00|
TRANSVERSE MARKI NG, REMOVE | | [
0168 808- 74805 7395.000 LFT | 4. 00000 29580. 00| 4. 75000 35126. 25|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
24 N | | [
0169 808- 75994 1200. 000 EACH 5. 00000 6000. 00| 6. 65000 7980. 00|
PRI SMATI C REFLECTOR | | |
0170 801- 06207 280513.000 LFT | 0. 77000 215995. 01| 0. 82000 230020. 66|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | | [
0171 801- 06469 400.000 LFT | 1. 54000 616. 00| 1. 65000 660. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | [ [
0172 801- 06577 72.000 LFT | 4. 75000 342. 00| 5. 00000 360. 00|

I

|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 151 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 24, 181, 490. 34 ROUTE : 1-80
CALL ORDER . 151 CONTRACT ID : R -25128-A COUNTI ES : LAKE
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 36-2231526 | (2) 99-9992907 [
| WALSH CONSTR CO. OF | LL | RFEETH RI LEY/ SUPERI OR J/ V |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0173 808- 75996 1583. 000 EACH 1. 65000 2611. 95| 3. 10000 4907. 30|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0174 801-06614 2.000 EACH 80000. 00000 160000. 00| 78890. 00000 157780. 00|
DYNAM C LANE MERGE SYSTEM | | |
0175 801- 06615 2.000 EACH 3500. 00000 7000. 00| 1790. 00000 3580. 00|
DYNAM C LANE MERGE SYSTEM RELOCATE | | |
0176 501-04771 LUWP| 9295. 00000 9295. 00| 9620. 00000 9620. 00|
CORI NG CONCRETE PAVEMENT | | |
0177 801-06209 36000. 000 LFT | 1. 85000 66600. 00| 1. 95000 70200. 00|
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
6 IN. | | |
SECTI ON TOTALS | $ 23, 150, 719. 00| $ 25, 756, 471. 18|
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 23,150, 719. 00| $ 25, 756, 471. 18|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/21/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : K320002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1698047 GRADEX, | NC. $ 3,964, 045. 36 100. 0000%
2 35-0524595 MOHR CONSTRUCTI ON CO $ 3,986, 350.56 100. 5626%
3 35-1136349 TSCHUCR, GALE COVPANY, | NC. $ 4,518, 433.25 113. 9854%
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105-01925 12.000 MO | 1260. 00000 15120. 00| 1500. 00000 18000. 00| 1197. 98000 14375. 76
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  65000. 00000 65000. 00]  63000. 00000 63000. 00]  43562. 82000 43562. 82
CONSTRUCTI ON ENG NEERI NG
0003 110- 01001 LUMP|  198000. 00000 198000. 00| 109947. 48000 109947. 48| 225000. 00000 225000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP|  85000. 00000 85000. 00|  51375. 00000 51375.00]  90000. 00000 90000. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02241 1932.000 LFT | 2. 05000 3960. 60| 2. 57250 4970. 07| 2.12000 4095. 84
GUARDRAI L, REMOVE | | [
0006 202- 02245 9.000 EACH 56. 00000 504. 00| 200. 00000 1800. 00| 100. 19000 901. 71
TREE, 6 IN., REMOVE | | |
0007 202- 02250 3.000 EACH 89. 00000 267. 00| 350. 00000 1050. 00| 122. 34000 367.02
TREE, 10 IN., REMOVE | | |
0008 202- 02255 20.000 EACH 112. 00000 2240. 00| 450. 00000 9000. 00| 653. 44000 13068. 80
TREE, 18 IN., REMOVE [ | |
0009 202- 02260 2.000 EACH 168. 00000 336. 00| 900. 00000 1800. 00| 1089. 07000 2178. 14
TREE, 30 IN., REMOVE [ | [
0010 202- 02265 1.000 EACH 560. 00000 560. 00| 1000. 00000 1000. 00| 1306. 88000 1306. 88
TREE, 48 IN., REMOVE [ | [
0011 202- 60820 1611. 000 SYS | 2. 63000 4236. 93| 4. 00000 6444. 00| 5. 45000 8779. 95
SURFACE M LLI NG, ASPHALT | | |
0012 202-91385 1.000 EACH 340. 00000 340. 00| 346. 50000 346. 50| 339. 70000 339. 70
I NLET, REMOVE | | |
0013 202- 93047 1.000 EACH 560. 00000 560. 00| 981. 75000 981. 75| 449. 18000 449,18
MANHOLE, REMOVE | |
0014 202- 96035 200.000 LFT | 28. 00000 5600. 00| 15. 00000 3000. 00| 4. 44000 888. 00

CONCRETE WALL, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 29/
161 -2

00

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER : 161 CONTRACT 1D : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1698047 | (2) 35- 0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON GO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0015 202- 96133 226.000 LFT | 13. 00000 2938. 00| 28. 90000 6531. 40| 9. 24000 2088. 24
Pl PE, REMOVE | | [
0016 203- 02000 44090.000 CYS | 4. 60000 202814. 00| 4. 75000 209427. 50| 10. 97000 483667. 30
EXCAVATI ON,  COMVON | | |
0017 205- 02224 2245.000 LFT | 1. 73000 3883. 85| 1. 70000 3816. 50| 1. 80000 4041. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0018 205- 02231 73.800 LFT | 21. 70000 1601. 46| 10. 00000 738. 00| 7. 67000 566. 05
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0019 205- 02232 45.000 CYS | 11. 20000 504. 00| 8. 00000 360. 00| 29. 04000 1306. 80
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | I
0020 205- 02236 2.000 EACH 52. 50000 105. 00| 52. 50000 105. 00| 54. 45000 108. 90
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | [ |
0021 205- 02237 75.000 EACH 36. 75000 2756. 25| 36. 75000 2756. 25| 38. 12000 2859. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0022 205- 03371 30.000 CYS | 16. 80000 504. 00| 25. 00000 750. 00| 11. 83000 354. 90
SEDI MENT REMOVE | | |
0023 211- 02050 9415.000 CYS | 14. 10000 132751. 50| 23. 00000 216545. 00| 15. 63000 147156. 45
B BORROW | | |
0024 211- 02060 9736.000 CYS | 14. 90000 145066. 40| 18. 37500 178899. 00| 15. 63000 152173. 68
B BORROW FOR STRUCTURE BACKFI LL | | |
0025 303- 04075 117.000 TON | 12. 88000 1506. 96| 15. 00000 1755. 00| 13. 84000 1619. 28
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0026 303- 52308 573.000 TON | 11. 77000 6744. 21| 19. 65000 11259. 45| 13. 80000 7907. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0027 303- 98541 474.000 TON | 11. 77000 5578. 98| 15. 00000 7110. 00| 13. 82000 6550. 68
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | |
0028 401- 05437 17970.000 TON | 37. 80000 679266. 00| 31. 50000 566055. 00| 39. 21000 704603. 70
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0029 401- 05455 5386.000 TON | 39. 90000 214901. 40| 35. 50000 191203. 00| 41. 38000 222872. 68
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0030 401- 05456 2657.000 TON | 52. 50000 139492. 50| 44. 50000 118236. 50| 54. 45000 144673. 65
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0031 402- 05470 10499. 000 TON | 38. 85000 407886. 15| 35. 25000 370089. 75| 40. 30000 423109. 70
HVA BASE C25.0 mm MAI NLI NE | | |
0032 402- 05481 299.000 TON | 64. 05000 19150. 95| 41. 75000 12483. 25| 66. 43000 19862. 57
I

HVA BASE 25.0 nmm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 161 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 404- 05511 1719.000 SYS | 5. 52000 9488. 88| 2. 50000 4297. 50| 0. 76000 1306. 44
SEAL COAT, 2 | | |
0034 405- 05518 1719.000 SYS | 0. 63000 1082. 97| 1. 15000 1976. 85| 0. 65000 1117. 35
ASPHALT FOR PRI VE COAT | | [
0035 406- 05520 39.000 TON | 200. 00000 7800. 00| 390. 00000 15210. 00| 206. 92000 8069. 88
ASPHALT FOR TACK COAT | | [
0036 601-01128 4.000 EACH 910. 00000 3640. 00| 1155. 00000 4620. 00| 942. 05000 3768. 20
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0037 601-01839 2.000 EACH 1700. 00000 3400. 00| 1680. 00000 3360. 00| 1764. 29000 3528. 58
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0038 601-01846 2.000 EACH 1700. 00000 3400. 00| 1680. 00000 3360. 00| 1764. 29000 3528. 58
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0039 601- 94689 3.000 EACH 3308. 00000 9924. 00| 3255. 00000 9765. 00| 3430. 57000 10291. 71
GUARDRAI L END TREATMENT, OS | | |
0040 601-99105 1719.000 LFT | 9. 40000 16158. 60| 10. 25000 17619. 75| 9. 75000 16760. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0041 601-99132 1.000 EACH 105. 00000 105. 00| 105. 00000 105. 00| 108. 91000 108. 91
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0042 603- 03692 185.500 LFT | 14. 18000 2630. 39| 12. 90000 2392. 95| 14. 70000 2726. 85
FENCE, WOOD | | |
0043 603-04847 2.000 EACH 856. 00000 1712. 00| 1260. 00000 2520. 00| 887. 59000 1775. 18
FENCE GATE 72" X 30' | |
0044 603-04847 1.000 EACH 1225. 00000 1225. 00| 1050. 00000 1050. 00| 1268. 77000 1268. 77
FENCE GATE 72" x 25' | | [
0045 603- 06040 2171.000 LFT | 4. 78000 10377. 38| 4. 85000 10529. 35| 4. 96000 10768. 16
FENCE, FARM FI ELD, 47 IN. | | [
0046 603-92636 1115. 000 LFT | 17. 12000 19088. 80| 20. 90000 23303. 50| 17. 75000 19791. 25
FENCE, CHAIN LINK, 72 IN. | | [
0047 604- 06069 207.000 SYS | 24. 41000 5052. 87| 33. 00000 6831. 00| 28. 07000 5810. 49
CURB RAMP, CONCRETE | | |
0048 604-91531 990. 000 SYS | 17. 96000 17780. 40| 24. 00000 23760. 00| 28. 30000 28017. 00
S| DEWALK, CONCRETE, 4 IN | | |
0049 605- 06155 10669. 000 LFT | 8. 14000 86845. 66| 11. 00000 117359. 00| 7.87000 83965. 03
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0050 610- 05527 1432.000 TON | 65. 33000 93552. 56| 48. 50000 69452. 00| 67. 76000 97032. 32
HVA FOR APPROACHES | | [
0051 611- 05330 3759.000 SYS | 36. 75000 138143. 25| 33. 00000 124047. 00| 28. 56000 107357. 04

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 611-06497 51.000 EACH 115. 00000 5865. 00| 110. 25000 5622. 75| 113. 26000 5776. 26
MAI LBOX ASSEMBLY, SINGLE | | |
0053 611-95289 272.000 SYS | 44, 10000 11995. 20| 45. 00000 12240. 00| 46. 05000 12525. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
10 I'N. | | |
0054 614-06482 428.000 SYS | 50. 40000 21571. 20| 60. 00000 25680. 00| 48. 43000 20728. 04
HEADER, CEMENT CONCRETE, D | | |
0055 615- 06490 58. 000 EACH 105. 00000 6090. 00| 115. 50000 6699. 00| 106. 73000 6190. 34
R GHT OF WAY MARKER | | |
0056 615- 06505 9.000 EACH 585. 00000 5265. 00| 446. 25000 4016. 25| 604. 43000 5439. 87
MONUMENT, B | | |
0057 615-06510 1.000 EACH 245. 00000 245. 00| 341. 25000 341. 25| 250. 49000 250. 49
MONUMENT, C | | |
0058 615- 06527 1.000 EACH 457. 00000 457. 00| 341. 25000 341. 25| 473. 75000 473. 75
MONUMENT, SECTI ON CORNER | | |
0059 616- 02305 4544.000 CYS | 80. 85000 367382. 40| 67. 80000 308083. 20| 84. 09000 382104. 96
GABI ONS | | |
0060 616- 02320 2276.000 SYS | 1. 00000 2276. 00| 1. 00000 2276. 00| 1. 60000 3641. 60
GEOTEXTI LES | | |
0061 616- 06396 937.000 TON | 19. 32000 18102. 84| 40. 00000 37480. 00| 19. 31000 18093. 47
Rl PRAP | | |
0062 621-01004 2.000 EACH 420. 00000 840. 00| 420. 00000 840. 00| 435. 63000 871. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0063 621- 06560 5790. 000 SYS | 0. 63000 3647. 70| 0. 55000 3184. 50| 0. 57000 3300. 30
MULCHED SEEDI NG U | | [
0064 621- 06567 56.000 MG | 2.10000 117. 60| 2. 10000 117. 60| 2.18000 122. 08
WATER | [ |
0065 621- 06575 13932. 000 SYS | 2. 73000 38034. 36| 2. 75000 38313. 00| 2.61000 36362. 52
SODDI NG, NURSERY | | |
0066 715-05048 12448. 000 LFT | 2. 60000 32364. 80| 2.42000 30124. 16| 2. 40000 29875. 20
PIPE, TYPE 4, CIRCULAR 6 IN [ | |
0068 715-05149 2482.000 LFT | 20. 50000 50881. 00| 28. 90000 71729. 80| 18. 45000 45792. 90
PIPE, TYPE 2, CRCULAR 12 IN | | |
0069 715-05151 852.000 LFT | 23. 00000 19596. 00| 30. 60000 26071. 20| 18. 13000 15446. 76
PIPE, TYPE 2, CRCULAR 15 IN | | [
0070 715-05152 809. 000 LFT | 26. 75000 21640. 75| 32. 35000 26171. 15| 25. 57000 20686. 13
PIPE, TYPE 2, CRCULAR 18 IN. | | |
0071 715-05161 2676. 000 LFT | 65. 50000 175278. 00| 86. 65000 231875. 40| 112. 74000 301692. 24
PIPE, TYPE 2, CIRCULAR 48 IN | | |
0072 715-05163 96. 000 LFT | 112. 00000 10752. 00| 138. 60000 13305. 60| 158. 36000 15202. 56
|

PIPE, TYPE 2, C RCULAR 60 IN. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 161 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 715- 44240 3.200 CYS | 550. 00000 1760. 00| 288. 75000 924. 00| 107. 41000 343.71
CONCRETE, A, STRUCTURES [ | |
0075 715- 46000 1.000 EACH 400. 00000 400. 00| 433. 00000 433. 00| 148. 11000 148. 11
PI PE END SECTION, 12 IN. | | [
0076 715-46010 2.000 EACH 480. 00000 960. 00| 490. 00000 980. 00| 196. 69000 393. 38
PI PE END SECTION, 18 IN. | | [
0077 715-91361 54.000 LFT | 13. 30000 718. 20| 20. 00000 1080. 00| 10. 89000 588. 06
PIPE, PVC, 6 IN. | | [
0078 715- 95092 108.000 LFT | 60. 00000 6480. 00| 75. 00000 8100. 00| 62. 21000 6718. 68
SLOTTED DRAIN, 12 IN. | | [
0079 717-31185 200. 000 LFT | 172. 00000 34400. 00| 499. 00000 99800. 00| 306. 01000 61202. 00
PI PE ARCH, 0.109 IN., MN AREA 14.3 SQ | | |
FT. | | |
0080 718-52610 1125. 000 CYS | 18. 90000 21262. 50| 27. 00000 30375. 00| 29. 13000 32771. 25
AGGREGATE FOR UNDERDRAI NS | | |
0081 718-99153 12905. 000 SYS | 0. 65000 8388. 25| 1. 05000 13550. 25| 1. 47000 18970. 35
GEOTEXTI LES FOR UNDERDRAI N | |
0082 720- 44000 7.000 EACH 650. 00000 4550. 00| 250. 00000 1750. 00| 191. 68000 1341. 76
CASTI NG ADJUST TO GRADE | |
0083 720- 45045 19. 000 EACH 950. 00000 18050. 00| 1247. 40000 23700. 60| 1073. 12000 20389. 28
I NLET, J10 | | |
0084 720- 45055 7.000 EACH 1000. 00000 7000. 00| 1298. 85000 9091. 95| 1084. 16000 7589. 12
I NLET, MLO | | |
0085 720-45250 5.000 EACH 1070. 00000 5350. 00| 1432. 20000 7161. 00| 1297. 46000 6487. 30
CATCH BASI N, K10 | |
0086 720-45251 12. 000 EACH 1115. 00000 13380. 00| 1501. 50000 18018. 00| 1304. 60000 15655. 20
CATCH BASI N, K10, MODI Fl ED | | |
0087 720-45275 1.000 EACH 1200. 00000 1200. 00| 981. 75000 981. 75| 1047. 29000 1047. 29
PI PE CATCH BASIN, 24 IN. | | [
0088 720-45410 8.000 EACH 1325. 00000 10600. 00| 1443. 75000 11550. 00| 1697. 92000 13583. 36
MANHOLE, C4 | | |
0089 720-93501 1.000 EACH 5400. 00000 5400. 00| 7507. 50000 7507. 50| 6618. 39000 6618. 39
MANHOLE, L4 | | |
0090 720-94612 13. 000 EACH 3210. 00000 41730. 00| 4331. 25000 56306. 25| 3828. 03000 49764. 39
MANHOLE, K4 | | |
0091 720- 95555 1.000 EACH 5700. 00000 5700. 00| 8835. 75000 8835. 75| 9061. 57000 9061. 57
MANHOLE, M2 | | |
0092 720-98174 7.000 EACH 1335. 00000 9345. 00| 1963. 50000 13744. 50| 1496. 88000 10478. 16
I NLET, B15 | | |
0093 720- 98555 3.000 EACH 1365. 00000 4095. 00| 1963. 50000 5890. 50| 1500. 38000 4501. 14

I NLET, C15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 161 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 720-99417 6.000 EACH 1475. 00000 8850. 00| 2165. 00000 12990. 00| 1687. 22000 10123. 32
CATCH BASI N, C15 | | |
0095 801-04308 9.000 EACH 260. 00000 2340. 00| 367. 50000 3307. 50| 266. 82000 2401. 38
ROAD CLOSURE S| GN ASSEMBLY | | |
0096 801- 06606 18.000 EACH| 148. 00000 2664. 00| 168. 00000 3024. 00| 152. 47000 2744, 46
BARRI CADE, 111B | |
0097 801- 06625 32.000 EACH 63. 00000 2016. 00| 89. 25000 2856. 00| 65. 34000 2090. 88
DETOUR ROUTE MARKER ASSEMBLY | | |
0098 801- 06640 11. 000 EACH| 105. 00000 1155. 00| 126. 00000 1386. 00| 107. 82000 1186. 02
CONSTRUCTI ON SI GN, A | | [
0099 801- 06645 4.000 EACH 32. 00000 128. 00| 42.00000 168. 00| 32. 67000 130. 68
CONSTRUCTI ON SI G\, B | | [
0100 801-06775 LUWP| 20000. 00000 20000. 00| 35000. 00000 35000. 00| 11827. 31000 11827. 31
MAI NTAI NI NG TRAFFI C | | |
0101 802- 02489 255.000 LFT | 11. 50000 2932. 50| 11. 50000 2932. 50| 11. 92000 3039. 60
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | [ [
0102 802- 76025 217.500 SFT | 21. 00000 4567. 50| 21. 00000 4567. 50| 21. 75000 4730. 63

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0103 802- 76035 68.200 SFT | 15. 05000 1026. 41| 14. 95000 1019. 59| 15. 60000 1063. 92
SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS)
0104 802- 76045 85.500 SFT | 25. 00000 2137. 50

|
| 24. 70000 2111. 85| 25. 60000 2188. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.125 IN. TH CKNESS | |
0105 805- 01842 15.000 EACH 542. 00000 8130. 00| 541. 00000 8115. 00| 561. 89000 8428. 35
HANDHOLE, SI GNAL | | |
0106 805- 06592 2235.000 LFT | 8. 45000 18885. 75| 8. 45000 18885. 75| 8. 75000 19556. 25
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0107 805- 78100 2.000 EACH 7020. 00000 14040. 00| 7020. 00000 14040. 00| 7278. 80000 14557. 60
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0108 805- 78205 10. 000 EACH| 360. 00000 3600. 00| 360. 00000 3600. 00| 373. 55000 3735. 50
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER, GREEN [ |
0109 805- 78230 5.000 EACH 600. 00000 3000. 00| 600. 00000 3000. 00| 621. 21000 3106. 05

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0110 805- 78415 8.000 EACH 1400. 00000 11200. 00| 1392. 00000 11136. 00| 1443. 70000 11549. 60
SPAN, CATENARY, AND TETHER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 29/
161 -7

00

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON CO | TSCHUOR, GALE COVPANY, | NC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0111 805- 78420 8.000 EACH 191. 00000 1528. 00| 190. 00000 1520. 00| 197. 67000 1581. 36
DI SCONNECT HANGER | | |
0112 805- 78445 2.000 EACH 352. 00000 704. 00| 351. 00000 702. 00| 364. 29000 728.58
SI GNAL SERVI CE | | [
0113 805- 78467 160. 000 LFT | 1. 28000 204. 80| 1. 25000 200. 00| 1. 33000 212.80
SI GNAL CABLE, 3C 8GA. | | [
0114 805-78470 5214.000 LFT | 0. 56000 2919. 84| 0. 55000 2867. 70| 0. 58000 3024. 12
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0115 805- 78485 422.000 LFT | 0. 82000 346. 04| 0. 82000 346. 04| 0. 85000 358.70
SI GNAL CABLE, 5C 14GA. | | [
0116 805- 78490 1082.000 LFT | 0. 93000 1006. 26| 0. 95000 1027. 90| 0. 97000 1049. 54
SI GNAL CABLE, 7C 14GA. | | [
0117 805- 78510 3325.000 LFT | 0. 72000 2394. 00| 0. 75000 2493. 75| 0. 75000 2493. 75
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0118 805- 78785 14.000 EACH| 400. 00000 5600. 00| 400. 00000 5600. 00| 412. 14000 5769. 96
Sl GNAL DETECTOR HOUSI NG | | [
0119 805- 78795 1681. 000 LFT | 6. 55000 11010. 55| 6. 55000 11010. 55| 6. 80000 11430. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0120 805- 78906 8.000 EACH 1950. 00000 15600. 00| 1932. 00000 15456. 00| 2004. 16000 16033. 28
S| GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| | |
X 12 FT. | | |
0121 805- 78925 2.000 EACH 575. 00000 1150. 00| 571. 00000 1142. 00| 593. 00000 1186. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0122 805-81032 8.000 EACH 3100. 00000 24800. 00| 3030. 00000 24240. 00| 3143. 60000 25148. 80
SI GNAL STRAI N POLE, STEEL, 30 FT. [ | |
0123 805-92504 14. 000 EACH 221. 00000 3094. 00| 220. 00000 3080. 00| 228. 32000 3196. 48
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0124 808- 06694 557.000 LFT | 0. 89000 495. 73| 0. 68000 378. 76| 0. 92000 512. 44
LI NE, PAINT, SCOLID, YELLOW 8 IN. | | |
0125 808-06701 2550. 000 LFT | 0. 28000 714. 00| 0. 27000 688. 50| 0. 29000 739. 50
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
IN I I |
0126 808-06703 921.000 LFT | 0. 28000 257. 88| 0. 27000 248. 67| 0. 29000 267. 09
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0127 808-06711 171.000 LFT | 0. 53000 90. 63| 0. 19000 32. 49| 0. 55000 94. 05
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0128 808-06713 1981. 000 LFT | 0. 53000 1049. 93| 0. 19000 376. 39| 0. 54000 1069. 74
LINE, PAINT, SOLID, WVH TE, 4 IN. | |
0129 808-06714 143. 000 LFT | 0. 53000 75. 79| 0. 19000 27. 17| 0. 55000 78. 65
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0130 808- 75078 117.000 LFT | 1. 31000 153. 27| 1. 05000 122. 85| 1. 36000 159. 12

TRANSVERSE MARKI NGS, PAINT, SCLI D, |
YELLOW CROSSHATCH LINE, 12 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 161 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 558, 368. 85 ROUTE : DI XON RQAD
CALL ORDER o161 CONTRACT ID : R -25140-A COUNTI ES : HOMRD
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1698047 | (2) 35-0524595 | (3) 35-1136349
| GRADEX, | NC. | MOHR CONSTRUCTI ON GO | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 808- 75245 11851.000 LFT | 0. 28000 3318. 28| 0. 27000 3199. 77| 0. 29000 3436. 79
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0132 808- 75278 469. 000 LFT | 2.10000 984. 90| 1. 58000 741. 02| 2.18000 1022. 42

TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLI D, YELLOW CROSSHATCH LINE, 12 IN | | [

PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |

0136 808- 75340 4.000 EACH 289. 00000 1156. 00| 236. 00000 944. 00| 299. 49000 1197. 96
PAVEMENT MESSAGE MARKI NGS, | | |

THERMOPLASTI C, WORD, RXR | | |

0133 808- 75297 345.000 LFT | 3. 15000 1086. 75| 3. 15000 1086. 75| 3.27000 1128. 15
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN. | | [
0134 808- 75320 9.000 EACH 48. 00000 432. 00| 47. 25000 425. 25| 49. 01000 441. 09
PAVEMENT MESSAGE MARKI NGS, [ | I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [
0135 808- 75325 9.000 EACH| 60. 00000 540. 00| 73. 50000 661. 50| 59. 90000 539. 10
|
|

0137 808-92027 2767.000 LFT | 1. 05000 2905. 35| 1. 05000 2905. 35| 1. 09000 3016. 03
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N. | | |
SECTI ON TOTALS | $ 3,964, 045. 36| $ 3,986, 350. 56| $ 4,518,433.25
------------------------------------------ et m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e eeeeeeeooooo

CONTRACT TOTALS | $ 3,964, 045. 36| $ 3,986, 350. 56| $ 4,518,433.25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/29/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  421,218.81 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  433,576.04 102. 9336%
3 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  458,336.14 108. 8118%
4 35-1139301 E & B PAVING |NC $ 464, 654. 40 110. 3118%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $  479,418.73 113. 8170%
6  35-1315965 FOX CONTRACTCRS $ 510, 061.80 121. 0918%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $  510,291.19 121. 1463%
8  35-0999231 HUNT PAVI NG COMPANY, | NC. $  529,379.35 125. 6779%
9  35-1058755 BAKER & SCHULTZ, |NC. $  529,561.51 125. 7212%
10 35-1817574 YARDBERRY LANDSCAPE $  735,267.49 174. 5571%
| (1) 35-1609544 | (2) 35-1912582 | (3) 35-1364963
| SCHUTT- LOCKABI LL CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR  CO.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 6.000 MOS | 1300. 00000 7800. 00| 1210. 00000 7260. 00| 1000. 00000 6000. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 100. 00000 100. 00| 8000. 00000 8000. 00| 8500. 00000 8500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  21000. 00000 21000. 00|  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1500. 00000 1500. 00| 8800. 00000 8800.00|  12500. 00000 12500. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 1008.000 n2 | 8. 00000 8064. 00| 11. 00000 11088. 00| 6. 00000 6048. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 439.000 m | 8. 70000 3819. 30| 8. 80000 3863. 20| 8. 00000 3512. 00
GUARDRAI L, REMOVE | |
0007 202- 02270 1.000 EACH 1200. 00000 1200. 00| 2200. 00000 2200. 00| 750. 00000 750. 00
TREE, 1520 mm REMOVE | | |
0008 202- 51330 LUVP| 8947. 00000 8947. 00| 8800. 00000 8800.00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NQ | | |
1 I I I
0009 202- 51330 LUMP| 7647. 00000 7647. 00| 7700. 00000 7700.00]  12500. 00000 12500. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NO | | |
2 I I I
0010 202- 60820 400.300 n2 | 8. 00000 3202. 40| 8. 80000 3522. 64| 5. 00000 2001. 50

SURFACE M LLING ASPHALT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1912582 | (3) 35-1364963
| SCHUTT- LOOKABI LL CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 203-02000 1532.500 n8 | 8. 00000 12260. 00| 13. 20000 20229. 00| 12. 50000 19156. 25
EXCAVATI ON, COVVON | | |
0012 203- 02070 490.000 n8 | 2. 00000 980. 00| 13. 20000 6468. 00| 15. 00000 7350. 00
BORROW | | |
0013 203-51223 151.000 nB | 16. 00000 2416. 00| 26. 40000 3986. 40| 15. 00000 2265. 00
EXCAVATI ON, WATERWAY | | [
0014 205-02224 366.000 m | 6. 27000 2294. 82| 5. 83000 2133. 78| 5. 00000 1830. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0015 205- 02229 52.000 m | 8. 76000 455. 52| 10. 45000 543. 40| 10. 00000 520. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0016 205-02234 1.000 EACH 102. 00000 102. 00| 66. 00000 66. 00| 100. 00000 100. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0017 206-51220 274.000 n8 | 133. 48000 36573. 52| 26. 40000 7233. 60| 55. 00000 15070. 00
EXCAVATI ON, VET | | |
0018 206-51225 361.000 nB8 | 22. 44000 8100. 84| 19. 80000 7147. 80| 15. 00000 5415. 00
EXCAVATI ON, DRY | | |
0019 207-02045 979.000 nB8 | 3. 00000 2937. 00| 8. 80000 8615. 20| 6. 50000 6363. 50
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211-02050 78.000 nB8 | 40. 00000 3120. 00| 24. 20000 1887. 60| 24. 00000 1872. 00
B BORROW | |
0021 211-02060 1.800 nB | 100. 00000 180. 00| 24. 20000 43. 56| 24. 00000 43. 20
B BORROW FOR STRUCTURE BACKFI LL | | [
0022 303-52308 925.600 My | 15. 25000 14115. 40| 18. 70000 17308. 72| 17. 00000 15735. 20
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-94433 713.000 n8 | 36. 82000 26252. 66| 29. 70000 21176. 10| 24. 00000 17112. 00
AGGREGATE, 12 | | |
0024 402- 05468 577.000 My | 45. 20000 26080. 40| 44. 00000 25388. 00| 45. 00000 25965. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0026 402-05477 128.000 My | 58. 76000 7521. 28| 57. 20000 7321. 60| 57. 50000 7360. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402- 05481 192.300 My | 53. 11000 10213. 05] 51. 70000 9941. 91| 52. 50000 10095. 75
HVA BASE 25.0 nm SHOULDER | | [
0028 404- 05511 1068.000 n2 | 2. 43000 2595. 24| 2. 42000 2584. 56| 2. 50000 2670. 00
SEAL COAT, 2 | | |
0029 405-05518 1068.000 n2 | 0. 67000 715. 56| 0. 66000 704. 88| 0. 65000 694. 20
ASPHALT FOR PRI VE COAT | | |
0030 406- 05521 4019.000 n2 | 0. 05000 200. 95| 0. 11000 442. 09| 0. 06000 241. 14

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1912582 | (3) 35-1364963
| SCHUTT- LOOKABI LL CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 610- 05527 12.200 My | 99. 44000 1213. 17| 96. 80000 1180. 96| 95. 00000 1159. 00
HVA FOR APPROACHES | | |
0032 615- 06490 16. 000 EACH| 136. 00000 2176. 00| 132. 00000 2112. 00| 120. 00000 1920. 00
R GHT OF WAY MARKER | | [
0033 616- 02320 505.000 n2 | 2. 00000 1010. 00| 2. 20000 1111. 00| 3. 00000 1515. 00
GEOTEXTI LES | | [
0034 616- 06405 516.000 My | 24. 24000 12507. 84| 24. 20000 12487. 20| 18. 75000 9675. 00
R PRAP, REVETNMENT | | [
0035 621-01004 2.000 EACH 791. 00000 1582. 00| 495. 00000 990. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01660 1463.000 n2 | 0. 57000 833. 91| 0. 55000 804. 65| 0. 50000 731.50
MULCHED SEEDI NG LEGUME, 2 | | |
0037 621-01956 69.000 kg | 25. 90000 1787. 10| 17. 60000 1214. 40| 25. 00000 1725. 00
SEED M XTURE, LEGUME, 1 | | |
0038 621- 06548 1.500 kg | 56. 00000 84. 00| 34. 10000 51. 15| 35. 00000 52.50
SEED M XTURE, CV | | |
0039 621- 06559 3235.000 n2 | 0. 44000 1423. 40| 0. 55000 1779. 25| 0. 50000 1617. 50
MULCHED SEEDI NG R | | [
0040 621- 06567 6.300 kL | 3. 00000 18. 90| 5. 50000 34. 65| 1. 00000 6. 30
WATER | [ |
0041 621-06574 359.000 n2 | 9. 80000 3518. 20| 3. 85000 1382. 15| 7.50000 2692. 50
SODDI NG | | |
0042 621-52448 8.000 EACH 28. 25000 226. 00| 23. 10000 184. 80| 24. 00000 192. 00
SI GN, DO NOT SPRAY | |
0043 622-98200 8.000 EACH 28. 25000 226. 00| 23. 10000 184. 80| 24. 00000 192. 00
SIGN, DO NOT Di STURB | | [
0044 702-51005 47.300 nB | 420. 97000 19911. 88| 330. 00000 15609. 00| 450. 00000 21285. 00
CONCRETE, A, SUBSTRUCTURE | | |
0045 702-51015 68.900 nB8 | 398. 20000 27435. 98| 275. 00000 18947. 50| 380. 00000 26182. 00
CONCRETE, B, FOOTI NGS | | |
0046 703-51030 6427.000 kg | 1. 30000 8355. 10| 1. 32000 8483. 64| 1. 50000 9640. 50
REI NFORCI NG STEEL | | [
0047 714-06889 22.860 m | 2882. 54000 65894. 86| 3025. 00000 69151. 50| 3350. 00000 76581. 00
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 5500 nm X 2700 nm | | [
0048 714-26719 20.120 m | 1576. 94000 31728. 03| 1870. 00000 37624. 40| 1950. 00000 39234. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 2100 nm | | |
0049 715-05171 18.500 m | 33. 70000 623. 45| 93. 50000 1729. 75| 60. 00000 1110. 00

PIPE, TYPE 3, C RCULAR 450 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 181 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-1912582 | (3) 35-1364963
| SCHUTT- LOOKABI LL CO | EDSAM CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 715- 35000 60.000 m | 12. 00000 720. 00| 33. 00000 1980. 00| 25. 00000 1500. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | | |
0051 715- 35005 60.000 m | 14. 60000 876. 00| 36. 30000 2178. 00| 25. 00000 1500. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0052 715- 35010 60.000 m | 16. 00000 960. 00| 38. 50000 2310. 00| 35. 00000 2100. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0053 715-46010 2.000 EACH 219. 00000 438. 00| 385. 00000 770. 00| 370. 00000 740. 00
PI PE END SECTI ON, 450 mm | |
0054 801- 04308 6. 000 EACH 96. 00000 576. 00| 93. 50000 561. 00| 120. 00000 720. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06605 16. 000 EACH 62. 00000 992. 00| 60. 50000 968. 00| 80. 00000 1280. 00
BARRI CADE, |11A | | [
0056 801- 06606 8.000 EACH 62. 00000 496. 00| 60. 50000 484. 00| 90. 00000 720. 00
BARRI CADE, |11B | | [
0057 801- 06625 18. 000 EACH 85. 00000 1530. 00] 82. 50000 1485. 00| 100. 00000 1800. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0058 801- 06640 20. 000 EACH 62. 00000 1240. 00| 60. 50000 1210. 00| 80. 00000 1600. 00
CONSTRUCTI ON SI GN, A | | |
0059 801-06775 LUWP| 200. 00000 200. 00| 7700. 00000 7700. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802- 76055 34.000 m | 15. 14000 514. 76| 15. 40000 523. 60| 14. 00000 476. 00
SI GN POST, A | | |
0061 802-96915 LUMP| 400. 00000 400. 00| 550. 00000 550. 00| 250. 00000 250. 00
SI GN, RELOCATE | |
0062 808-06712 95.000 m | 0. 89000 84. 55| 0. 88000 83. 60| 0. 60000 57. 00
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0063 808-06713 760.000 m | 0. 89000 676. 40| 0. 88000 668. 80| 0. 30000 228. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0064 808-06714 300.000 m | 0. 89000 267. 00| 0. 88000 264. 00| 0. 30000 90. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0065 808- 75998 13. 000 EACH 85. 00000 1105. 00] 82. 50000 1072. 50| 100. 00000 1300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 402-05474 169.400 My | 54. 27000 9193. 34| 60. 50000 10248. 70| 59. 00000 9994. 60
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
SECTI ON TOTALS | $ 421, 218. 81| $ 433, 576. 04| $ 458, 336. 14
------------------------------------------ e m e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao

CONTRACT TOTALS | $  421,218.81] $  433,576.04] $  458,336.14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-1315965
| E & B PAVING | NC | M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

I
2000. 00000 12000. 00| 1800. 00000 10800. 00| 1491. 00000 8946. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 3000. 00000 3000. 00| 7500. 00000 7500. 00| 7615. 00000 7615. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  22000. 00000 22000.00]  21000. 00000 21000.00|  14275. 00000 14275. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500.00]  15994. 00000 15994. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 1008.000 n2 | 7.00000 7056. 00| 12. 60000 12700. 80| 6. 47000 6521. 76
PAVEMENT, REMOVE | | |

0006 202- 02241 439.000 m | 5. 75000 2524. 25| 10. 00000 4390. 00| 11. 09000 4868. 51
GUARDRAI L, REMOVE | | |

0007 202- 02270 1.000 EACH 1000. 00000 1000. 00| 5575. 00000 5575. 00| 2480. 00000 2480. 00
TREE, 1520 mm REMOVE | | |

0008 202-51330 LUMP|  17000. 00000 17000. 00|  19000. 00000 19000. 00|  18635. 00000 18635. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NO | | |
1 I I I

0009 202-51330 LUMP|  12000. 00000 12000. 00|  13000. 00000 13000. 00|  12423. 00000 12423. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NQ | | [
2 I I I

0010 202- 60820 400.300 n2 | 10. 00000 4003. 00| 7. 50000 3002. 25| 10. 35000 4143.11
SURFACE M LLING ASPHALT | | |

0011 203- 02000 1532.500 n8 | 8. 00000 12260. 00| 10. 00000 15325. 00| 28. 47000 43630. 28
EXCAVATI ON,  COVMON | | |

0012 203- 02070 490.000 n8 | 15. 00000 7350. 00| 17. 00000 8330. 00| 21. 71000 10637. 90
BORROW | |

0013 203- 51223 151.000 n8 | 10. 00000 1510. 00| 10. 00000 1510. 00| 23. 91000 3610. 41
EXCAVATI ON, WATERVAY | |

0014 205- 02224 366.000 m | 5. 55000 2031. 30| 5. 75000 2104. 50| 5. 87000 2148. 42

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0015 205- 02229 52.000 m | 7. 75000 403. 00| 8. 25000 429. 00| 8. 20000 426. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0016 205- 02234 1.000 EACH 90. 00000 90. 00| 95. 00000 95. 00| 95. 00000 95. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0017 206- 51220 274.000 n8 | 10. 00000 2740. 00| 12. 00000 3288. 00| 21. 06000 5770. 44
EXCAVATI ON, VET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-1315965
| E & B PAVING | NC | M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0018 206-51225 361.000 nB | 6. 00000 2166. 00| 10. 00000 3610. 00| 15. 98000 5768.78
EXCAVATI ON, DRY | | |
0019 207- 02045 979.000 nB8 | 12. 50000 12237. 50| 8. 50000 8321. 50| 12. 18000 11924. 22
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211- 02050 78.000 nB8 | 31. 00000 2418. 00| 22.00000 1716. 00| 47. 15000 3677.70
B BORROW | | |
0021 211-02060 1.800 nB8 | 45, 00000 81. 00| 45. 00000 81. 00| 55. 44000 99.79
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 925.600 My | 21. 00000 19437. 60| 15. 50000 14346. 80| 19. 21000 17780. 78
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-94433 713.000 n8 | 19. 00000 13547. 00| 49. 00000 34937. 00| 34. 33000 24477. 29
AGGREGATE, 12 | | [
0024 402- 05468 577.000 My | 60. 00000 34620. 00| 40. 00000 23080. 00| 42. 30000 24407. 10
HVA BASE 25.0 mm MAI NLI NE | | |
0026 402- 05477 128.000 MWy | 85. 00000 10880. 00| 52. 00000 6656. 00| 54. 99000 7038. 72
HVA SURFACE 9.5 nm MAI NLI NE | | [
0027 402-05481 192.300 MW | 70. 00000 13461. 00| 47. 00000 9038. 10| 49. 70000 9557. 31
HVA BASE 25.0 nm SHOULDER | | [
0028 404- 05511 1068.000 n2 | 4. 00000 4272. 00| 2. 15000 2296. 20| 2. 27000 2424. 36
SEAL COAT, 2 | | [
0029 405-05518 1068.000 n2 | 3. 00000 3204. 00| 0. 60000 640. 80| 0. 63000 672. 84
ASPHALT FOR PRI ME COAT | | [
0030 406- 05521 4019.000 n2 | 0. 10000 401. 90| 0. 06000 241. 14| 0. 05000 200. 95
ASPHALT FOR TACK COAT | | [
0031 610- 05527 12.200 MWy | 100. 00000 1220. 00| 88. 00000 1073. 60| 93. 07000 1135. 45
HVA FOR APPROACHES | | |
0032 615-06490 16. 000 EACH 120. 00000 1920. 00| 127. 00000 2032. 00| 195. 00000 3120. 00
R GHT OF WAY MARKER | | [
0033 616- 02320 505.000 nR2 | 4. 00000 2020. 00| 1. 75000 883. 75| 2.61000 1318. 05
GEOTEXTI LES | | |
0034 616- 06405 516.000 My | 33. 00000 17028. 00| 20. 00000 10320. 00| 29. 79000 15371. 64
Rl PRAP, REVETMENT | | [
0035 621-01004 2.000 EACH 700. 00000 1400. 00| 725. 00000 1450. 00| 740. 00000 1480. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-01660 1463.000 n2 | 0. 50000 731. 50| 0. 56000 819. 28| 0. 53000 775. 39
MULCHED SEEDI NG, LEGUME, 2 | | |
0037 621-01956 69.000 kg | 22.92000 1581. 48| 25. 00000 1725. 00| 24. 25000 1673. 25
SEED M XTURE, LEGUME, 1 | | |
0038 621- 06548 1.500 kg | 49. 50000 74. 25| 53. 00000 79. 50| 52. 47000 78.71

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-1315965
| E & B PAVING | NC | M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0039 621- 06559 3235.000 n2 | 0. 39000 1261. 65| 0. 42000 1358. 70| 0. 42000 1358. 70
MULCHED SEEDING R | | |
0040 621- 06567 6.300 kL | 2. 65000 16. 70| 2. 80000 17. 64| 2. 64000 16. 63
WATER | | |
0041 621-06574 359.000 n2 | 8. 68000 3116. 12| 10. 00000 3590. 00| 9. 19000 3299. 21
SODDI NG | | [
0042 621-52448 8.000 EACH 25. 00000 200. 00| 28. 00000 224. 00| 21. 00000 168. 00
SIGN, DO NOT SPRAY [ [ [
0043 622- 98200 8.000 EACH 25. 00000 200. 00| 28. 00000 224. 00| 21. 00000 168. 00
SIGN, DO NOT Di STURB | | [
0044 702-51005 47.300 nB8 | 586. 00000 27717. 80| 975. 00000 46117. 50| 521. 31000 24657. 96
CONCRETE, A, SUBSTRUCTURE | | [
0045 702-51015 68.900 n8 | 375. 00000 25837. 50| 320. 00000 22048. 00| 307. 60000 21193. 64
CONCRETE, B, FOOTI NGS | | |
0046 703-51030 6427.000 kg | 4, 25000 27314. 75| 1. 45000 9319. 15| 1. 70000 10925. 90
REI NFORCI NG STEEL | | [
0047 714-06889 22.860 m | 2775. 00000 63436. 50| 2925. 00000 66865. 50| 3311. 84000 75708. 66
CULVERT, PRECAST 3 S| DED, REI NFORCED | | |
CONCRETE, 5500 nm X 2700 nm | |
0048 714-26719 20.120 m | 1725. 00000 34707. 00| 2200. 00000 44264. 00| 2048. 23000 41210. 39
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3000 nm x 2100 nm | | [
0049 715-05171 18.500 m | 60. 00000 1110. 00| 75. 00000 1387. 50| 156. 96000 2903. 76
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0050 715- 35000 60.000 m | 6. 00000 360. 00| 32. 00000 1920. 00| 44, 09000 2645. 40
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
150 mm | | |
0051 715- 35005 60.000 m | 6. 00000 360. 00| 35. 00000 2100. 00| 46. 03000 2761. 80
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | |
0052 715- 35010 60.000 m | 6. 00000 360. 00| 40. 00000 2400. 00| 51. 87000 3112. 20
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
250 mMm | | |
0053 715- 46010 2.000 EACH 505. 00000 1010. 00| 115. 00000 230. 00| 325. 00000 650. 00
PI PE END SECTI ON, 450 mm | | [
0054 801-04308 6.000 EACH 150. 00000 900. 00| 89. 00000 534. 00| 105. 76000 634. 56
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06605 16. 000 EACH 60. 00000 960. 00| 58. 00000 928. 00| 74. 03000 1184. 48
BARRI CADE, |11A | | |
0056 801- 06606 8.000 EACH 70. 00000 560. 00| 58. 00000 464. 00| 84. 61000 676. 88
BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1917625 | (6) 35-1315965
| E & B PAVING | NC | M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0057 801- 06625 18.000 EACH 80. 00000 1440. 00| 79. 00000 1422. 00| 95. 18000 1713. 24
DETOUR ROUTE MARKER ASSEMBLY [ | |
0058 801- 06640 20. 000 EACH 150. 00000 3000. 00| 59. 00000 1180. 00| 63. 45000 1269. 00
CONSTRUCTI ON SI GN, A | | [
0059 801-06775 LUWP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 6170. 00000 6170. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802- 76055 34.000 m | 13. 40000 455, 60| 14. 00000 476. 00| 11. 52000 391.68
SI GN POST, A | | [
0061 802-96915 LUMP| 100. 00000 100. 00| 200. 00000 200. 00| 627. 91000 627.91
SI GN, RELOCATE | | [
0062 808-06712 95.000 m | 0. 80000 76. 00| 0. 84000 79. 80| 0. 52000 49. 40
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0063 808-06713 760.000 m | 0. 80000 608. 00| 0. 84000 638. 40| 0. 26000 197. 60
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0064 808-06714 300.000 m | 0. 80000 240. 00| 0. 84000 252. 00| 0. 26000 78. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0065 808- 75998 13.000 EACH 60. 00000 780. 00| 79. 00000 1027. 00| 100. 00000 1300. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 402- 05474 169.400 My | 70. 00000 11858. 00| 54. 63000 9254. 32| 57. 77000 9786. 24
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
SECTI ON TOTALS | $ 464, 654. 40| $ 479, 418. 73| $ 510, 061. 80
CONTRACT TOTALS | $ 464, 654. 40| $ 479, 418. 73| $ 510, 061. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0999231 | (9) 35-1058755
| BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
800. 00000 4800. 00| 1200. 00000 7200. 00| 1350. 00000 8100. 00

0001 105- 06790 6.000 MOS |
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 7500. 00000 7500.00]  15000. 00000 15000. 00| 4400. 00000 4400. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  25678. 00000 25678.00]  26000. 00000 26000. 00|  23100. 00000 23100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  21769. 58440 21769.58]  23000. 00000 23000. 00| 8210. 00000 8210. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 02240 1008.000 n2 | 11. 50000 11592. 00| 15. 00000 15120. 00| 6. 90000 6955. 20
PAVEMENT, REMOVE | | |

0006 202- 02241 439.000 m | 8. 50000 3731. 50| 9. 00000 3951. 00| 8. 10000 3555. 90
GUARDRAI L, REMOVE | | |

0007 202- 02270 1.000 EACH 2000. 00000 2000.00]  10000. 00000 10000. 00| 2625. 00000 2625. 00
TREE, 1520 mm REMOVE | | |

0008 202-51330 LUMP|  46730. 00000 46730. 00| 6500. 00000 6500.00]  14336. 00000 14336. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NO | | |
1 I I I

0009 202-51330 LUMP|  12006. 00000 12006. 00| 5500. 00000 5500. 00| 9050. 00000 9050. 00
PRESENT STRUCTURE, REMOVE , LOCATI ON NQ | | |
2 I I I

0010 202- 60820 400.300 n2 | 6. 75000 2702. 03| 6. 00000 2401. 80| 7. 00000 2802. 10
SURFACE M LLING ASPHALT | | |

0011 203- 02000 1532.500 n8 | 6. 00000 9195. 00| 20. 00000 30650. 00| 29. 80000 45668. 50
EXCAVATI ON,  COVMON | | |

0012 203- 02070 490.000 n8 | 16. 50000 8085. 00| 30. 00000 14700. 00| 23. 10000 11319. 00
BORROW | |

0013 203-51223 151.000 n8 | 8. 00000 1208. 00| 30. 00000 4530. 00| 25. 05000 3782. 55
EXCAVATI ON, WATERVAY | |

0014 205- 02224 366.000 m | 6. 00000 2196. 00| 6. 00000 2196. 00| 5. 85000 2141. 10

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0015 205- 02229 52.000 m | 8. 00000 416. 00| 9. 00000 468. 00| 8. 15000 423. 80
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0016 205- 02234 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 94. 50000 94. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0017 206- 51220 274.000 n8 | 100. 00000 27400. 00 25. 00000 6850. 00| 40. 00000 10960. 00
EXCAVATI ON, VET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0999231 | (9) 35-1058755
| BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 206- 51225 361.000 nB | 15. 00000 5415. 00| 18. 00000 6498. 00| 20. 80000 7508. 80
EXCAVATI ON, DRY | | |
0019 207- 02045 979.000 n8 | 8. 00000 7832. 00| 16. 00000 15664. 00| 13. 75000 13461. 25
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211- 02050 78.000 nB8 | 34. 00000 2652. 00| 38. 00000 2964. 00| 50. 60000 3946. 80
B BORROW | | |
0021 211-02060 1.800 nB8 | 60. 00000 108. 00| 26. 00000 46. 80| 59. 65000 107. 37
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 925.600 My | 16. 00000 14809. 60| 19. 00000 17586. 40| 25. 20000 23325.12
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303-94433 713.000 n8 | 44, 00000 31372. 00| 42.00000 29946. 00| 22. 00000 15686. 00
AGGREGATE, 12 | | [
0024 402- 05468 577.000 My | 42. 00000 24234. 00| 45. 00000 25965. 00| 55. 65000 32110. 05
HVA BASE 25.0 mm MAI NLI NE | | |
0026 402- 05477 128.000 My | 53. 50000 6848. 00| 58. 00000 7424. 00| 63. 00000 8064. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0027 402-05481 192.300 MW | 50. 00000 9615. 00| 52. 00000 9999. 60| 59. 35000 11413.01
HVA BASE 25.0 nm SHOULDER | | |
0028 404- 05511 1068.000 n2 | 2. 30000 2456. 40| 2.50000 2670. 00| 5. 70000 6087. 60
SEAL COAT, 2 | | [
0029 405-05518 1068.000 n2 | 0. 60000 640. 80| 0. 60000 640. 80| 1. 80000 1922. 40
ASPHALT FOR PRI ME COAT | | [
0030 406- 05521 4019.000 n2 | 0. 05000 200. 95| 0. 10000 401. 90| 0. 17000 683. 23
ASPHALT FOR TACK COAT | | [
0031 610- 05527 12.200 MWy | 90. 00000 1098. 00| 98. 00000 1195. 60| 69. 30000 845. 46
HVA FOR APPROACHES | | |
0032 615-06490 16. 000 EACH 120. 00000 1920. 00| 134. 00000 2144. 00| 126. 00000 2016. 00
R GHT OF WAY MARKER | | [
0033 616- 02320 505.000 n2 | 3. 25000 1641. 25| 2. 00000 1010. 00| 2. 75000 1388. 75
GEOTEXTI LES | | [
0034 616- 06405 516.000 My | 25. 00000 12900. 00| 28. 00000 14448. 00| 31. 85000 16434. 60
Rl PRAP, REVETMENT | | [
0035 621-01004 2.000 EACH 725. 00000 1450. 00| 785. 00000 1570. 00| 735. 00000 1470. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0036 621-01660 1463.000 n2 | 0. 55000 804. 65| 0. 50000 731. 50| 0. 55000 804. 65
MULCHED SEEDI NG, LEGUME, 2 | | |
0037 621-01956 69.000 kg | 24. 00000 1656. 00| 26. 00000 1794. 00| 24. 10000 1662. 90
SEED M XTURE, LEGUME, 1 | | |
0038 621- 06548 1.500 kg | 50. 00000 75. 00| 55. 00000 82. 50| 52. 00000 78. 00

SEED M XTURE, CV



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0999231 | (9) 35-1058755
| BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621- 06559 3235.000 n2 | 0. 42000 1358. 70| 0. 40000 1294. 00| 0. 42000 1358. 70
MULCHED SEEDING R | | |
0040 621- 06567 6.300 kL | 2. 75000 17. 33| 2. 65000 16. 70| 2. 65000 16. 70
WATER | | |
0041 621-06574 359.000 n2 | 10. 00000 3590. 00| 9. 00000 3231. 00| 9. 10000 3266. 90
SODDI NG | | [
0042 621-52448 8.000 EACH 25. 00000 200. 00| 22. 00000 176. 00| 26. 25000 210. 00
SIGN, DO NOT SPRAY [ [ [
0043 622- 98200 8.000 EACH 25. 00000 200. 00| 22. 00000 176. 00| 26. 25000 210. 00
SIGN, DO NOT Di STURB | |
0044 702-51005 47.300 nB8 | 850. 00000 40205. 00| 500. 00000 23650. 00| 545. 00000 25778. 50
CONCRETE, A, SUBSTRUCTURE | | [
0045 702-51015 68.900 n8 | 425. 00000 29282. 50| 425. 00000 29282. 50| 460. 00000 31694. 00
CONCRETE, B, FOOTI NGS | | |
0046 703-51030 6427.000 kg | 1. 50000 9640. 50| 1. 85000 11889. 95| 1. 30000 8355. 10
REI NFORCI NG STEEL | |
0047 714-06889 22.860 m | 2800. 00000 64008. 00| 3200. 00000 73152. 00| 3527. 00000 80627. 22

CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 5500 nm X 2700 nm | |
0048 714- 26719 20.120 m | 850. 00000 17102. 00| 1700. 00000 34204. 00| 1943. 00000 39093. 16
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 nm x 2100 nm | | |

0049 715- 05171 18.500 m | 100. 00000 1850. 00| 85. 00000 1572. 50| 166. 40000 3078. 40
PIPE, TYPE 3, CIROULAR 450 nm [ [ |

0050 715- 35000 60.000 m | 20. 00000 1200. 00| 50. 00000 3000. 00| 46. 50000 2790. 00
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
150 mm | [ |

0051 715- 35005 60.000 m | 24. 00000 1440. 00| 50. 00000 3000. 00| 48. 75000 2925. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
200 nm | [ |

0052 715- 35010 60.000 m | 30. 00000 1800. 00| 50. 00000 3000. 00| 55. 10000 3306. 00
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, | | |
250 nm | [ |

0053 715- 46010 2.000 EACH 200. 00000 400. 00| 350. 00000 700. 00| 343. 00000 686. 00
Pl PE END SECTION, 450 mm | | |

0054 801- 04308 6.000 EACH 95. 00000 570. 00| 95. 00000 570. 00| 89. 50000 537. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0055 801- 06605 16.000 EACH 60. 00000 960. 00| 60. 00000 960. 00| 58. 00000 928. 00
BARRI CADE, I11A | | |

0056 801- 06606 8.000 EACH 60. 00000 480. 00| 60. 00000 480. 00| 58. 00000 464. 00

BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0999231 | (9) 35-1058755
| BEATY CONSTRUCTI ON, | NC. | HUNT PAVI NG COVPANY, | NC. | BAKER & SCHULTZ, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 801- 06625 18.000 EACH 80. 00000 1440. 00| 85. 00000 1530. 00| 79. 00000 1422. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0058 801- 06640 20. 000 EACH 60. 00000 1200. 00| 60. 00000 1200. 00| 58. 00000 1160. 00
CONSTRUCTI ON SI GN, A | | [
0059 801-06775 LUWP| 6500. 00000 6500. 00| 6000. 00000 6000. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0060 802- 76055 34.000 m | 13. 50000 459, 00| 16. 00000 544. 00| 14. 10000 479. 40
SI GN POST, A | | [
0061 802-96915 LUMP| 100. 00000 100. 00| 400. 00000 400. 00| 500. 00000 500. 00
SI GN, RELOCATE | | [
0062 808-06712 95.000 m | 0. 80000 76. 00| 0. 80000 76. 00| 0. 84000 79. 80
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0063 808-06713 760.000 m | 0. 80000 608. 00| 0. 80000 608. 00| 0. 84000 638. 40
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0064 808-06714 300.000 m | 0. 80000 240. 00| 0. 80000 240. 00| 0. 84000 252.00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0065 808- 75998 13.000 EACH 80. 00000 1040. 00| 75. 00000 975. 00| 79. 00000 1027. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 402-05474 169.400 M | 56. 00000 9486. 40| 62. 00000 10502. 80| 59. 85000 10138. 59
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
SECTI ON TOTALS | $ 510, 291. 19| $ 529, 379. 35| $ 529, 561. 51
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 510, 291. 19| $ 529, 379. 35| $ 529, 561. 51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 6.000 M35 | 1800. 00000 10800. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
PERI METER PROTECTI ON | [
0015 205- 02229 52.000 m | 20. 00000 1040. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
STRAW BALE DI TCH CHECK [ |
0016 205- 02234 1.000 EACH 250. 00000 250. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON | |
0017 206- 51220 274.000 n8 | 65. 00000 17810. 00|
EXCAVATI ON, WET | [

|

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  34000. 00000 34000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6000. 00000 6000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 1008.000 n2 | 6. 75000 6804. 00| |
PAVEMENT, REMOVE | | |
0006 202- 02241 439.000 m | 12. 00000 5268. 00| |
GUARDRAI L, REMOVE | | |
0007 202- 02270 1.000 EACH 1500. 00000 1500. 00| |
TREE, 1520 mm REMOVE | |
0008 202- 51330 LUMP|  25000. 00000 25000. 00| |
PRESENT STRUCTURE, REMOVE , LOCATI ON NO | | |

1 I I I
0009 202- 51330 LUMP|  20000. 00000 20000. 00| |
PRESENT STRUCTURE, REMOVE , LOCATI ON NQ | [ |

2 I I I
0010 202- 60820 400.300 n2 | 6. 00000 2401. 80| |
SURFACE M LLING ASPHALT | | |
0011 203- 02000 1532.500 n8 | 22. 00000 33715. 00| |
EXCAVATI ON,  COVMON | | |
0012 203- 02070 490.000 n8 | 21. 00000 10290. 00| |
BORROW | [ |
0013 203-51223 151.000 n8 | 25. 00000 3775. 00| |
EXCAVATI ON, WATERVAY | [ |
0014 205- 02224 366.000 m | 7.00000 2562. 00| |
I

I

I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 206- 51225 361.000 n8 | 20. 00000 7220. 00| |
EXCAVATI ON, DRY | | |
0019 207- 02045 979.000 n8 | 18. 00000 17622. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 211- 02050 78.000 n8 | 45. 00000 3510. 00| |
B BORROW | | |
0021 211- 02060 1.800 n8 | 85. 00000 153. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 52308 925.600 My | 23. 00000 21288. 80| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 303- 94433 713.000 n8 | 24. 00000 17112. 00| |
AGCGREGATE, 12 | | |
0024 402- 05468 577.000 My | 59. 00000 34043. 00| |
HVA BASE 25.0 nm MAI NLI NE | | |
0026 402- 05477 128.000 My | 66. 00000 8448. 00| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0027 402- 05481 192.300 My | 63. 00000 12114. 90| |
HVA BASE 25.0 nm SHOULDER | | |
0028 404- 05511 1068.000 n2 | 6. 20000 6621. 60| |
SEAL COAT, 2 | | |
0029 405- 05518 1068.000 n2 | 2. 20000 2349. 60| |
ASPHALT FOR PRI NE COAT | | |
0030 406- 05521 4019.000 n2 | 0. 25000 1004. 75 |
ASPHALT FOR TACK COAT | | |
0031 610- 05527 12.200 My | 73. 00000 890. 60| |
HVA FOR APPROACHES | | |
0032 615- 06490 16.000 EACH 150. 00000 2400. 00| |
R GHT OF WAY MARKER | | |
0033 616- 02320 505.000 n2 | 4.00000 2020. 00| |
GEOTEXTI LES | [ |
0034 616- 06405 516.000 My | 35. 00000 18060. 00| |
RI PRAP, REVETMENT | | |
0035 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 01660 1463.000 n2 | 1. 20000 1755. 60| |
MULCHED SEEDI NG, LEGUMVE, 2 | | |
0037 621-01956 69.000 kg | 20. 00000 1380. 00| |
SEED M XTURE, LEGUME, 1 | | |
0038 621- 06548 1.500 kg | 350. 00000 525. 00| |
I

SEED M XTURE, CV | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PAGE : 181 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0039 621- 06559 3235.000 n2 | 1. 00000 3235. 00|
MULCHED SEEDI NG, R | [
0040 621- 06567 6.300 kL | 20. 00000 126. 00|
WATER | [
0041 621-06574 359.000 n2 | 8. 00000 2872. 00|
SODDI NG | |
0042 621- 52448 8.000 EACH 45. 00000 360. 00|
SIGN, DO NOT SPRAY | [
0043 622- 98200 8.000 EACH 45. 00000 360. 00|
SIGN, DO NOT Di STURB | [
0044 702- 51005 47.300 n8 | 800. 00000 37840. 00|
CONCRETE, A, SUBSTRUCTURE | |
0045 702- 51015 68.900 n8 | 600. 00000 41340. 00|
CONCRETE, B, FOOTI NGS | |
0046 703- 51030 6427.000 kg | 1. 85000 11889. 95
REI NFORCI NG STEEL | |
0047 714- 06889 22.860 m | 5905. 52000 135000. 19

|

I

I

I

|

I

|

I

|

I

|

I

:

I

|

CULVERT, PRECAST 3 SIDED, REINFORCED | | |
CONCRETE, 5500 nm X 2700 nm | | |
0048 714- 26719 20.120 m | 5897. 02000 118648. 05 |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 nm x 2100 nm | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

0049 715- 05171 18.500 m | 100. 00000 1850. 00|
PIPE, TYPE 3, CIROULAR 450 nm [ [
0050 715- 35000 60.000 m | 20. 00000 1200. 00|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
150 mm | [
0051 715- 35005 60.000 m | 30. 00000 1800. 00|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
200 nm | [
0052 715- 35010 60.000 m | 45. 00000 2700. 00|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | |
250 nm | [
0053 715- 46010 2.000 EACH 325. 00000 650. 00|
Pl PE END SECTION, 450 mm | |
0054 801- 04308 6.000 EACH 115. 00000 690. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0055 801- 06605 16.000 EACH| 80. 00000 1280. 00|
BARRI CADE, I11A | |
0056 801- 06606 8.000 EACH 90. 00000 720. 00|

BARRI CADE, |11B | |



HVA | NTERVEDI ATE 19.0 nm MAI NLI NE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/29/00
PACGE : 181 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 521, 189. 65 ROQUTE : 35
CALL ORDER . 181 CONTRACT ID: R -25188-A COUNTI ES : RANDOLPH
LETTI NG DATE : 12/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0057 801- 06625 18. 000 EACH 100. 00000 1800. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | |
0058 801- 06640 20. 000 EACH 70. 00000 1400. 00| |
CONSTRUCTI ON SI GN, A | [ [
0059 801-06775 LUWP| 4000. 00000 4000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0060 802- 76055 34.000 m | 45. 00000 1530. 00| |
SI GN POST, A | | [
0061 802-96915 LUWP| 1500. 00000 1500. 00| |
SI GN, RELOCATE | [ [
0062 808-06712 95.000 m | 0. 75000 71. 25| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ [
0063 808-06713 760.000 m | 0. 50000 380. 00| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0064 808-06714 300.000 m | 0. 50000 150. 00| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0065 808- 75998 13.000 EACH 120. 00000 1560. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0066 402- 05474 169.400 My | 66. 00000 11180. 40| |
I
I

SECTI ON TOTALS |

CONTRACT TOTALS |

$  735,267.49]

$ 735, 267.







